
Page 1 of 34 

 

 

 

Bidding Document of External Electrical Work for   

Computer System Engineering Department  
@  

(Quaid-e-Awam University of Engineering Science & Technology) 

 
 

 
 

Available on 

  

QUEST website (www.quest.edu.pk) 

&  

SPPRA website (www.sppra.org.pk) 

 

 

 

 

 

 

 
 

 

 
Quaid-e-Awam University of Engineering Science & Technology 

Nawabshah, Sindh Pakistan 

  



Page 2 of 34 

 

QUAID–E–AWAM UNIVERSITY 
    OF ENGINEERING SCIENCE &TECHNOLOGY NAWABSHAH. 

 Directorate of Project 
Phone (0244) 9370396 (0244) 9370381-5 Ext: 2504 

 

No. QUEST/NH/PD-I/-192   of 2020    Dated: 04-09 -2020 
 
 

“Say No to Corruption”  
 

 

Quaid-e-Awam University of Engineering, Science & Technology, Nawabshah invites sealed tender on 
composite rates from interested contractor / firms. 

Sr. Name of Work Tender Fee 
Completion 

period 
Requirement 

1 
External Electrical Work for  
Computer System Engineering 
Department at QUEST, Nawabshah 

Rs.2,000/  
02 Months 

PEC, NTN, SRB & Electrical 
Inspector License of 
concerned region. 

 
Eligibility: Having registration of PEC, NTN, SRB & Electrical Inspector license of concerned region is mandatory.  
Qualification: 

i) List of Similar assignment over the past five years. 
ii)  Financial Statement and tax return for the last three years. 
iii) List of litigation (if any) nature and status / outcomes. 
iv) Affidavit that firm has never been black listed. 
v) Any addition or deletion can be made by procuring agency. 

 
Method of Procurement: Single Stage One Envelope  
Bidding / Tender Document: 

i) Issuance: Document will be issued from 07.09.2020 to 21.09.2020 on payment of tender fee Rs. 
2000/- (Non refundable) in the shape of D.D. / Pay order in the favor of Director Finance QUEST 
Nawabshah. 

ii) Amount of Bid Security: 5% at the time of bid submission & other as per rule.    
iii) Submission: Last date of submission 21.09.2020 time 12:00 Noon 
iv) Opening: Tender will be opened on dated: 21.09.2020 at 01:30 PM 
v) Place: Address: Office of In-charge Project Director-I, QUEST @ Admin Block, QUEST,  

Nawabshah. Telephone: 0244-9370396 Ext. 2504 
v) Un-responded Tenders will be again issued / submitted / opened on following dates. 

 2nd Attempt a) Issue date   b) Submission & Opening 
   22-09-2020   06-10-2020 time and place will remain same 
Terms & Conditions: 

Under following conditions tender will be rejected. 

 Conditional, electronic and telegraphic bids / tenders. 
 Bids not accompanied by the bid security of required amount and form. 
 Bid received after specified date and time. 
 Black listed firms. 

 In case the applicant not fulfills SPPRA Rules-2010 (Amended 2019) or aforesaid conditions, the 
applications for issuance of bidding document will not be entertained. 

 In case of any disturbance or busy schedule of any committee member, the tenders will be opened on 
next working day. The venue and time will remain same for 1st and 2nd attempt. 

 Advertisement can be seen on QUEST website (www.quest.edu.pk), SPPRA website and Newspapers. 

 The Competent Authority reserves the rights to reject any or all the tenders in accordance with SPPRA 
Rules 2010 (Amended 2019). 

 

In-charge Project Director - I 
QUEST, Nawabshah 

NOTICE INVITING TENDER 

http://www.quest.edu.pk/
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GENERAL PROVISIONS 
1.1 Definitions  

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts 

A and B, and these General Conditions, the following words and expressions shall have the 
meanings stated. Words indicating persons or parties include corporations and other legal 

entities, except where the context requires otherwise.  

 
A. “Employer” means the Quaid-e-Awam University of Engineering Science & Technology, 

Nawabshah solely represented by the Vice Chancellor of QUEST, University. 

 

B. “Contractor” means the persons or, firm or company, who’s tender, has been accepted by 
the Employer and includes Contractors representative, successors and permitted assignees.  

 

C. “Project director /Nominee/Project Director - I” means the assistant of Vice Chancellor 
appointed by the Employer. 

  

D. “Works” means all the works and things to be executed, supplied or done in accordance with 
the contract. 

 

1.1.1 The Contract  

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of 
Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further 

documents (if any) which are listed in the Contract Agreement or in the Letter of Acceptance.  

 
1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- Clause 1.6 

[Contract Agreement].  

 
1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the Procuring 

Agency, of the Letter of Tender, including any annexed memoranda comprising agreements 

between and signed by both Parties. If there is no such letter of acceptance, the expression 

“Letter of Acceptance” means the Contract Agreement and the date of issuing or receiving the 
Letter of Acceptance means the date of signing the Contract Agreement. 

 

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of bid, which 
was completed by the Contractor and includes the signed offer to the Procuring Agency for 

the Works.  

 

1.1.1.5 “Specification” means the document entitled specification, as included in the Contract, 
and any additions and modifications to the specification in accordance with the Contract. 

Such document specifies the Works.  

 
1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and any 

additional and modified drawings issued by (or on behalf of) the Procuring Agency in 

accordance with the Contract.  
 

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the Contractor 

and submitted with the Letter of Tender, as included in the Contract. Such document may 

include the Bill of Quantities, data, lists, and schedules of rates and/or prices.  
 

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the Contractor 

submitted with the Letter of Tender, as included in the Contract.  
 

1.1.1.9 “Bill of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” 

mean the documents so named (if any) which are comprised in the Schedules.  
 

1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency entitled 

contract data which constitute Part A of the Particular Conditions.  
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1.1.2 Parties and Persons  

1.1.2.1 “Party” means the Employer or the Contractor, as the context requires.  

 
1.1.2.2 “Procuring Agency” means the person named as employer in the Contract Data and 

the legal successors in title to this person.  

 
1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of Tender accepted 

by the Employer and the legal successors in title to this person(s).  

 

1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to act as the 
Engineer for the purposes of the Contract and named in the Contract Data, or other person 

appointed from time to time by the Employer and notified to the Contractor under Sub-Clause 

3.4 [Replacement of the Engineer].  
 

1.1.2.5 “Contractor’s Representative” means the person named by the Contractor in the 

Contract or appointed from time to time by the Contractor under Sub-Clause 4.3 [ 
Contractor’s Representative ], who acts on behalf of the Contractor.  

 

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants referred to in Sub-

Clause 3.2 [ Delegation by the Engineer ] and all other staff, labor and other employees of the 
Engineer and of the Procuring Agency; and any other personnel notified to the Contractor, by 

the Employer or the Engineer, as Procuring Agency’s Personnel.  

 
1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all personnel 

whom the Contractor utilizes on Site, who may include the staff, labor and other employees of 

the Contractor and of each Subcontractor; and any other personnel assisting the Contractor in 
the execution of the Works.  

 

1.1.2.8 “Subcontractor” means any person named in the Contract as a subcontractor, or any 

person appointed as a subcontractor, for a part of the Works; and the legal successors in title 
to each of these persons.  

 

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2 
[Appointment of the Dispute Board] or Sub-Clause 20.3 [Failure to Agree on the 

Composition of the Dispute Board ].  

 

1.1.2.10 “FIDIC” means the Federation International des Ingénieurs-Conseils, the 
international federation of consulting engineers.  

 

1.1.2.11 “Bank” means the financing institution (if any) named in the Contract Data.  
 

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the Contract Data.  

1.1.3 Dates, Tests, Periods 

and Completion 
1.1.3.1 “Base Date” means the date 15days /10 days prior to the latest date for submission 

and completion of the Tender.  

 
1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1      

[Commencement of Works].  

1.1.3.3 “Time for Completion” means the time for completing the Works or a Section (as the 
case may be) under Sub-Clause 8.2 [Time for Completion], as stated in the Contract 

Data (with any extension under Sub-Clause 8.4 [Extension of Time for Completion]), 

calculated from the Commencement Date  
 

1.1.3.4 “Tests on Completion” means the tests which are specified in the Contract or agreed 

by both Parties or instructed as a Variation, and which are carried out under Clause 9 [ Tests 
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on Completion ] before the Works or a Section (as the case may be) are taken over by the 
Employer. 

 

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring 

Agency’s Taking Over].  
 

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in the Contract 

and which are carried out in accordance with the Specification after the Works or a Section 
(as the case may be) are taken over by the Procuring Agency.  

 

1.1.3.7 “Defects Notification Period” means the period for notifying defects in the Works or 

a Section (as the case may be) under Sub-Clause 11.1 [ Completion of Outstanding Work 
and Remedying Defects ], which extends over twelve months except if otherwise stated in 

the Contract Data (with any extension under Sub-Clause 11.3 [Extension of Defects 

Notification Period ]), calculated from the date on which the Works or Section is completed 
as certified under Sub-Clause 10.1 [ Taking Over of the Works and Sections ].  

 

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause 11.9 
[Performance Certificate].  

 

1.1.3.9 “Day” means a calendar day and “year” means 365 days.  

1.1.4 Money and Payments  
1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of Acceptance 

for the execution and completion of the Works and the remedying of any defects.  

 
1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [ The Contract Price ] , 

and includes adjustments in accordance with the Contract.  

 
1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by the 

Contractor, whether on or off the Site, including overhead and similar charges, but does not 

include profit.  

 
1.1.4.4 “Final Payment Certificate” means the payment certificate issued under Sub-Clause 

14.13 [Issue of Final Payment Certificate].  

 
1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11          

[Application for Final Payment Certificate].  

 

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract Price is 
payable, but not the Local Currency.  

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under Clause 14 

[Contract Price and Payment], other than the Final Payment Certificate.  
1.1.4.8 “Local Currency” means the currency of the Country.  

1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause 14 [Contract 

Price and Payment].  
1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the Contract as a 

provisional sum, for the execution of any part of the Works or for the supply of Plant, 

Materials or services under Sub-Clause 13.5 [Provisional Sums].  

 
1.1.4.11 “Retention Money” means the accumulated retention moneys which the Procuring 

Agency retains under Sub-Clause 14.3 [Application for Interim Payment Certificates] and 

pays under Sub-Clause 14.9 [Payment of Retention Money].  
 

1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an 

application, under Clause 14 [Contract Price and Payment], for a payment certificate. 
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1.1.5 Works and Goods  
1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and other things 

required for the execution and completion of the Works and the remedying of any defects. 

However, Contractor’s Equipment excludes Temporary Works, Procuring Agency’s 

Equipment (if any), Plant, Materials and any other things intended to form or forming part of 
the Permanent Works.  

 

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary Works, or 
any of them as appropriate.  

 

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form or forming 

part of the Permanent Works, including the supply-only materials (if any) to be supplied by 
the Contractor under the Contract.  

 

1.1.5.4 “Permanent Works” means the permanent works to be executed by the Contractor 
under the Contract. 

 

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form or forming 
part of the Permanent Works, including vehicles purchased for the Procuring Agency and 

relating to the construction or operation of the Works.  

 

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a Section (if 
any).  

 

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than 
Contractor’s Equipment) required on Site for the execution and completion of the Permanent 

Works and the remedying of any defects.  

 
1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of them as 

appropriate.  

 

1.1.6 Other Definitions  
 

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs and other 

software, drawings, manuals, models and other documents of a technical nature (if any) 
supplied by the Contractor under the Contract.  

 

1.1.6.2 “Country” means the country in which the Site (or most of it) is located, where the 

Permanent Works are to be executed.  
 

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery and vehicles (if 

any) made available by the Employer for the use of the Contractor in the execution of the 
Works, as stated in the Specification; but does not include Plant which has not been taken 

over by the Employer.  

 
1.1.6.4 “Force Majeure” is defined in Clause 19 [Force Majeure].  

 

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and other laws, 

and regulations and by-laws of any legally constituted public authority.  
 

1.1.6.6 “Performance Security” means the security (or securities, if any) under Sub-Clause 

4.2 [Performance Security].  
 

1.1.6.7 “Site” means the places where the Permanent Works are to be executed, including 

storage and working areas, and to which Plant and Materials are to be delivered, and any 
other places as may be specified in the Contract as forming part of the Site.  
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1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced contractor by 
the Base Date.  

1.1.6.9 “Variation” means any change to the Works, which is instructed or approved as a 

variation under Clause 13 [Variations and Adjustments].  

 
1.2 Interpretation  In the Contract, except where the context requires otherwise:  

(a)  Words indicating one gender include all genders;  

(b)  Words indicating the singular also include the plural and words indicating the plural also 
include the singular;  

(c)  provisions including the word “agree”, “agreed” or “agreement” require the agreement to be 

record in writing;  

(d)  “Written” or “in writing” means hand-written, type-written, printed or electronically made, 
and resulting in a permanent record; and  

(e)  The word “tender” is synonymous with “bid”, and “tenderer” with “bidder” and the words 

“tender documents” with “bidding documents".  
The marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions. 

In these Conditions, provisions including the expression “Cost plus profit” require this profit 
to be one-twentieth (5%) of this Cost unless otherwise indicated in the Contract Data.  

1.3 Communications  

Wherever these Conditions provide for the giving or issuing of approvals, certificates, 

consents, determinations, notices, requests and discharges, these communications shall be:  
(a) in writing and delivered by hand (against receipt), sent by mail or courier, or transmitted 

using any of the agreed systems of electronic transmission as stated in the Contract Data; and  

(b)  Delivered, sent or transmitted to the address for the recipient’s communications as stated in 
the Contract Data. However:  

(i) If the recipient gives notice of another address, communications shall thereafter be delivered 

accordingly; and  
(ii)  If the recipient has not stated otherwise when requesting an approval or consent, it may be 

sent to the address from which the request was issued. Approvals, certificates, consents and 

determinations shall not be unreasonably withheld or delayed. When a certificate is issued to 

a Party, the certifier shall send a copy to the other Party. When a notice is issued to a Party, 
by the other Party or the Engineer, a copy shall be sent to the Engineer or the other Party, as 

the case may be.  

1.4 Law and Language  
The Contract shall be governed by the law of the country or other jurisdiction stated in the 

Contract Data. 

The ruling language of the Contract shall be that stated in the Contract Data.  

The language for communications shall be that stated in the Contract Data. If no language is 
stated there, the language for communications shall be the ruling language of the Contract.  

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. 
For the purposes of interpretation, the priority of the documents shall be in accordance with 

the following sequence:  

(a)  the Contract Agreement (if any),  
(b)  the Letter of Acceptance,  

(c)  the Tender,  

(d)  the Particular Conditions - Part A,  

(e)  the Particular Conditions - Part B,  
(f)  the General Conditions,  

(g)  the Specification,  

(h)  the Drawings, and  
(i)  the Schedules and any other documents forming part of the Contract.  

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary 

clarification or instruction.  
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PART II - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT  

1.1 Definitions  

  

1.1.1.4  “Form of Bid” is synonymous with “Letter of Tender”. 

1.1.1.5  “Bid” is synonymous with “Tender”.  

1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added: 

 

1.1.1.11“Programme” means the programme to be submitted by the contractor in 

accordance  with Sub-Clause 8.3 and any approved revisions thereto.  

 

1.12.2  “Employer” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is 

synonymous  with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15 days 

in ICB.  

 

1.1.3.7  “Defects notification Period” is synonymous with “Defects liability Period”.  

 

1.15  Inspections and Audit by the Bank Deleted Procuring Agency can retain this 

clause with or without changes, in case of contracts under Project, Bank and 

donor’s programme. Not Applicable. 

 

3.1 Engineer’s Duties and Authority.  

 

The following paragraph is added after duties: 

 

 Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional 

engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)  

 

4.3  Contractor’s Representative 

The following text is to be added after last line:  

 

The contractor’s authorized representative and his other professional engineers 

working at site shall register themselves with the Pakistan Engineering Council.  

 

6.10 Records of Contractor’s Personnel and Equipment 

 

 The following paragraph is added:  

 

The Contractor shall, upon request by the Engineer at any time in relation to any 

item of hired Contractor’s Equipment, forthwith notify the Engineer in writing the 

name and address of the Owner of the equipment and shall certify that the 

agreement for the hire thereof contains a provision in accordance with the 

requirements set forth above.  

 

 

 

The following sub-clause 7.9 is added in (GCC):  
 

7.9  Use of Pakistani Materials and Services  
 

The contractor shall, so far as may be consistent with the contract, make the 

maximum use of materials, supplies, plant and equipment indigenous to or 

produced or fabricated in Pakistan and services, available in Pakistan provided 

such materials, supplies, plant, equipment and services shall be of required 

standard.  
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8.1 Commencement of Works  

The last para is deleted and substituted with the following: The contractor shall 

commence the works on site within the period named in Appendix-A to Bid from 

the date of receipt by him from the Engineer of a written Notice to Commence. 

Thereafter, the contractor shall proceed with the works with due expedition and 

without delay.  

8.11  Prolonged Suspension  

Replace 84 days by 90 days.  

8.3 Programme  

The following text is to be added after [Commencement of Works] the programme 

shall be submitted in the either form of Bar Chart identifying the critical activities.  
 

 13.1  Right to vary  
In the last line of Para, after the word “Variation", the word “in writing” is added.  

13.3 Variation procedure  

In the tenth line, after the words “as soon as practicable” following is added: “and 

within a period not exceeding one-eighth of the completion time”  
 

13.8 Adjustment for changes in cost  

Not applicable  
Similarly reduction in the cost of these materials will also be recovered from the contractor 

accordingly  

14.1  The Contract Price  

Sub-para (d) is deleted.  
 

14.2 Advance Payment  
 

 

See Special Conditions. 
 

 

Mobilization Advance/Advance Payment  
 

 

See Special Conditions. 
 
 

14.5  Plants and Materials intended for Works  

Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non 

– perishable materials and sub-clauses (a), (b) and (c) will be applicable for 

plants only :-  

(I) The Contractor shall be entitled to receive from the procuring agency Secured 

Advance against an INDENTURE BOND in Public Works Account Form No.31 

(Fin. R. Form No. 2) acceptable to the procuring agency of such sum as the 

Engineer may consider proper in respect of non-perishable materials brought at 

the site but not yet incorporated in the Permanent Works provided that:  
 

(i) The materials are in accordance with the specifications for the permanent works;  

(ii) Such materials have been delivered to the site and are properly stored and 

protected against loss or damage or deterioration to the satisfaction and 

verification of the Engineer/Assistant Engineer but at the risk and cost of the 

Contractor;  

 

(iii) The Contractor’s records of the requirements, orders, receipts and use of materials 

are kept in a form approved by the Engineer, and such records shall be available 

for inspection by the Engineer;  

(iv) The Contractor shall submit with his monthly statement the estimated value of the 

materials on site together with such documents as may be required by the 

Engineer for the purpose of valuation of materials and providing evidence of 

ownership and payment therefore;  
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BIDDING DATA 
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Contract/Bidding Data 

 

The following specific data for the works to be tendered shall complement, amend, or 

supplement the provisions in the Instructions to Bidders. Wherever there is a conflict, the 

provisions herein shall prevail over those in the Instructions to Bidders.  

 

Instructions to Bidders  

 

Clause Reference  

1.1 Name and address of the procuring agency: Quaid-e-Awam University of Engineering 

Science & Technology, Nawabshah. 
 

Name of the Project and Summary of the works:  External Electrical of 

Computer System Engineering 

Dept.  

2.1 Name of the Funding Agency/Funding Source;  HEC 

8.1 Time limit for clarification: 05 days. 

10.1 Bid language: English 

11.1 (a) Prequalification Information to be updated (where applicable): N/A 

11.1 (b) Financial and Technical Proposal (N/A)  

The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy 

of the bid in meeting requirements for timely completion of the works. 

13.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency 

they require, if applicable. N/A. 

14.1 Period of Bid Validity: 90 days. 

15.1  Amount of Bid Security: 10% 

(5% at the time of Bid Submission and 5% deductable from the running bills) 

17.1 Venue, time, and date of the pre-Bid meeting: N/A. 

18.4 Number of copies of the bid to be completed and returned: N/A.  

19.2 (a) Procuring Agency's address for the purpose of bid submission:  

Office of the Project Director – I, QUEST,  Nawabshah 

1.2 (b) Name and Identification Number of the Contract:  

20.1 (a) Deadline for submission of bids: 21.09.2020 time up to 12:00 Noon (1st attempt) 

        (b)  Deadline for submission of bids:  06.10.2020 time up to 12:00 Noon (2nd attempt) 

  

(b) Venue, time, and date of bid opening:  Office of the Project Director - I, QUEST, 

Nawabshah, 21.09.2020 @ 01.30 PM. 

 

 

32.1 Standard form and amount of Performance Security 5% acceptable to the procuring 

agency: Bank Guarantee. (Insurance not applicable) 

 

   

32.3 Stamp duty  

0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.  
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FORM OF BID AND 

APPENDICES TO BID 
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FB-1 

FORM OF BID 
 

Bid Reference No. External Electrical of Computer System Engineering Dept. at QUEST 

Nawabshah 

To:  

_______________________________ 

 _______________________________  

_______________________________  

 

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, 

and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda 

Nos. _________________________________ for the execution of the above-named work, 

we/I, the undersigned, offer to execute and complete the work and remedy any defects 

therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of 

Quantities and Addenda for the sum of Rs. 

_______________________________________________________ (Rupees 

__________________________________________________________) or such other 

sum as may be ascertained in accordance with the said conditions.  

 

2.  We/I understand that all the Appendices attached hereto form part of this bid.  

 

3.  As security for due performance of the undertakings and obligations of this bid, we/I 

submit herewith a bid security in the amount of Rupees ________________  

(Rs. ______________________) drawn in your favor or made payable to procuring 

agency and valid for a period of ___________days beginning from the date, bid is 

opened.  

 

4.  We/I undertake, if our bid is accepted, to commence the works and to complete the whole 

of the works comprised in the contract within the time stated in Appendix-A to Bid.  

 

5.  We/I agree to abide by this bid for the period of ______ days from the date fixed for 

opening the same and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period.  

 

6.  Unless and until a formal Agreement is prepared and executed, this bid, together with 

your written acceptance thereof, shall constitute a binding contract between us.  

 

7.  We do hereby declare that the bid is made without any collusion, comparison of  

figures or arrangement with any other bidder for the works.  

 

We understand that you are not bound to accept the lowest or any bid you may receive.  

 

9.  We undertake, if our/my bid is accepted, to execute the Performance Security referred to 

in Clause 10 of Conditions of Contract for the due performance of the Contract.  

 

10.  We confirm, if our bid is accepted, that all partners of the joint venture shall be liable 

jointly and severally for the execution of the Contract and the composition or the 

constitution  
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of the joint venture shall not be altered without the prior consent of the procuring agency. (Please 

delete this in case of Bid form a single bidder)  

in the capacity of _______duly authorized to sign Bids for and on behalf of  

 

Dated this ___________day of________________20______  

Signature: ________________________  

_____________________________________________________  

(Name of Bidder in Block Capitals)  

(Seal)  

Address:___________________________________________________________  

__________________________________________________________________  

__________________________________________________________________  

Witness:  

 

Signature: _____________________________  

Name: ________________________________  

 

Address: __________________________________________________________  

____________________________________________________________  

 

Occupation:________________________________________________________  

. 
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Appendix-A to Bid  

SPECIAL STIPULATIONS 

Clause 

Conditions of Contract 

 

 
1.  Engineer representing Consulting 

Firm hired by the procuring agency 

to issue variation in case of 
emergency.  

3.1  Up to 5% of the contract price stated in the Letter of 

Acceptance.  

2.  Amount of Performance Security  4.2  5% of contract price.  

3.  Time for Furnishing Program  8.3  Within 07 days from the date of receipt of Letter of 

Acceptance. (As per requirement)  

4.  Time for Commencement  8.1  Within 07 days from the date of receipt of Engineer’s 

Notice to Commence, this shall be issued within fourteen 

(14) days after signing of Contract Agreement.  

5.  Time for Completion (works & 

sections)  

8.2 &  

10.2  

03 Months from the date of receipt of Engineer’s Notice to 

Commence.   

6.  Amount of Liquidity 

Damages/Delay Damages/Penalties  

8.7  0.05% Damages per day; but total amount will not 

be more than 10% of contract Price.  
7.  Defects Liability Period  11.1  180 days from the effective date of Taking Over 

Certificate.  

8.  Percentage of Retention Money  14.2  5% of the amount of Interim/Running Payment 

Certificate.  

9.  Limit of Retention Money  14.2  10% of Contract Price stated in the Letter of Acceptance.  

10.  Minimum amount of 

Interim/Running Payment 

Certificates  

14.2  Rs. __________________  N/A. 

11.  Time of Payment from delivery of 

Engineer’s Interim/Running 
Payment Certificate to the procuring 

agency.  

 

14.7  30 days.  

12.  Mobilization Advance.  (N.A)  14.2  10% of Contract Price stated in the Letter of Acceptance.  

 

13. Action when whole of the security 

deposit is forfeited:. 

 

Clause- 1. 

 

In any case in which under any clause or clauses of this 

contract the Contractor shall have rendered himself liable 

to pay compensation amounting to the whole of his 

security deposit ( whether paid in one sum or deducting by 

installment) I or in the case of abandonment of the work 

owing to the serious illness or death of the Contractor or 

any other case, the Project Director - I, on behalf of the 

Quaid-e-Awam University of Engineering Science & 
Technology, Nawabshah shall have power to adopt any of 

the following courses, as he may deem best suited to the 

interests of University. 

(a) To rescind the contract ( of which rescission 

notice in writing to the contractor under the hand of the 

Project director /Nominee of any engineer entitled by the 

competent authority and in that case the security deposit of 
the Contractor shall stand forfeited and absolutely at the 

disposal of University. 

(b) To employ labor paid by the University to carry out the 

work, or any part of the work, debiting the Contractor with 

the cost of the labor ( as to the correctness of which cost 

and price the certificate of Project director /Nominee shall 

be final and conclusive against the Contractor) and 

crediting him with the value of the work done, in all 
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respects in the same manner and at the same rates as if it 

had been carried out by the Contractor under the terms of 

his contract; and in that case the certificate of the Project 

director /Nominee as to the value of the work done shall 

be final and conclusive against the Contractor. 

(c) To measure up the work of the Contractor and to 

take such part thereof as shall be unexpected out of his 

hands, and to give it to another Contractor to complete it, 

in which case any expenses which may be incurred in 

excess of the sum which would have been paid to the 

original Contractor if the whole work had been executed 

by him ( as to the amount of which excess expenses the 

certificates in writing of the Project director /Nominee 

shall be final and conclusive ) shall be borne and paid by 

the original Contractor and shall be deducted from any 
money due to him by University under the contractor or 

otherwise or from his security deposit or the proceeds of 

sale thereof, or a sufficient part thereof. 

In the event of any of the above courses being adopted by 

the Project director /Nominee Contractor shall have no 

claim to compensation for any loss sustained by him-by 

reason of his having purchased or procured any materials, 
or entered into any engagements, or made any advance on 

account of or with a view to the execution of the work or 

the performance of the contract. And in case the contract 

shall be rescinded under the provision aforesaid, the 

Contractor shall not be entitled to recover or be paid any 

sum for any work therefore actually performed by him 

under this contract unless and until the Project director 

/Nominee shall have certified in writing the performance 

of such work and the amount payable in respect thereof, 

and he shall only be entitled to be paid the amount so 

certified. 

14 Action when the progress of any 

particular position of the work is 

unsatisfactory: 

 

Clause-2 If the progress of any particular portion of the work is 

unsatisfactory. Project director /Nominee on 

recommendation of Engineer, shall not withstanding that 

the general progress of the work is in accordance with the 

conditions, be entitled to take action under clause 1 (b) 

after giving the Contractor 10 days notice in writing. The 

Contractor will have no claim for compensation; for any 

loss sustained by him owing to such no claim for 

compensation, for any loss sustained by him owing to such 

action. 

15 Contractor remains liable to pay 

compensation if action not taken 

under clause 3 and 4. 

power to take possession of or 
required removal of or sell 

contractor's plant 

 

Clause-3 In any case in which any of the power conferred upon the 

Project director /Nominee by clause 1 and 2 hereof shall 

have become exercisable and the same shall not have been 

exercised the non-exercised thereof shall not constitute a 

waiver of any of the conditions hereof and -such powers 

shall notwithstanding be exercisable in the event of any 

future case of default by the Contractor for which under 

any clause or clauses hereof he is declared liable to any 
compensation amounting if the whole of his security 

deposit and the liability of the Contractor for past and 

future compensation shall remain unaffected. In the event 

of the Project director /Nominee taking action under sub-

clause (a) or (c) of clause 1, he may, if he so desires, take 

possession of all or any tools, plant, materials and stores in 

or upon the works, of the site thereof or belonging to the 

Contractor or procured by him and intended to be used for 

the execution of the work or any part thereof, paying or 
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allowing for the same in account at the contract rate, or in 

the case of contract not being applicable, at current market 

rates, to be certified by the Project director /Nominee 

whose certificate thereof shall be final. In the alternative, 

the Project director /Nominee may, after giving notice in 

writing to the Contractor or his clerk of the work foreman 

or other authorized agent, required him to remove such 
tools, plant materials, or stores from the premises within a 

time to be specified in such notice, and in the event of the 

Contractor is failing to comply with any such requisition, 

the Project director /Nominee may remove them at the 

Contractor's expense or sell them by auction or private sale 

on account of the Contractor and at his risk in all respects, 

and the certificate of the Project director /Nominee as to 

the expense of any such removal and the amount of the 

proceeds and expense of any such sale shall be final and 

conclusive against the Contractor. 

16 Extension of Time 

 

Clause-4 If the Contractor shall desire an extension of the time for 

completion of the work on the ground of his having been 

unavoidable hindered in its execution or on any other 

ground, he shall apply in writing to the Project director 

/Nominee within 30 days from the date of which the 

execution of the work, was hindered as aforesaid or on 

which the ground for asking for extension arose and in any 

case before the date of completion of the work and the 

Project director /Nominee may, if in his opinion, there are 

reasonable grounds for granting an extension, grant such 
extension as he thinks necessary or proper. The decision of 

the Project director /Nominee in this matter shall be final. 

 

Provided that where the Contractor is hindered in the 

execution of the work on account of any act or omission 

on the part of the University or its authorized officers, the 

Project director /Nominee may at any time before the date 

of completion and on his own initiative extend the time for 

completion of the work for such period as he may think 

necessary or proper. 

 

Where time has been extended under this or any other 
clause of this agreement the date for completion of the 

work shall be the date fixed by the order giving the 

extension or by the aggregate of all such orders, made 

under this agreement. 

 

When time has been extended as aforesaid, it shall 

continue to be the essence of the contract and all clauses of 

the contract shall continue to be operative during the 

extended period.  

17 Final Certificate 

 

Clause-5 On completion of the work the Contractor shall be 

furnished with a certificate by the Engineer of such 

completion, but no such certificate shall be given nor shall 
the work be considered to be complete until the Contractor 

shall have removed from premises on which the work shall 

have been executed all scaffolding surplus materials and 

rubbish and shall have cleaned the site of work in and 

around the structures / works completed and shall have 

cleaned off the dirt from all woodwork, doors, windows, 

walls, floors, or other parts of any building in or upon 

which the work has been executed, or of which he may 

have had possession for the purpose of executing the work, 

nor until the work shall have been measured by the 

Engineer or where the measurements have been taken by 
his subordinate until they have received the approval of 
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the Project director /Nominee, the said measurements 

being binding and conclusive against the Contractor If the 

Contractor shall fail to comply with the requirements of 

this clause is to the removal of scaffolding, surplus 

materials and rubbish and shall have cleared the site of 

work in and around the structures/works completed and 

dispose of the same as he thinks fit and clean of such dirt 
as aforesaid; and the contracts shall have no claim in 

respect of any such scaffolding or surplus materials as 

aforesaid except for any such actually realized by the sale 

thereof. 

18 Payment Of Intermediate Certificate 

To Be Regarded As Advance 

 

Clause-6 No payment shall be made for any work, estimated to cost 

less than rupees ten thousand till after the whole of the 

work shall have been completed and a certificate of 

completion given. But in the case of work estimated to 

cost more than rupees ten thousands, the Contractor shall 
on submitting bill therefore, as provided in Clause-10 be 

entitled to receive payment proportionate to the part of the 

work then approved and passed by the Engineer and 

Project director , whose certificate such approval and 

passing of the sum so payable shall be final and conclusive 

against the Contractor. All such intermediate payments 

shall be regarded as payments by way of advance against 

the final payments only and not as payment for work 

actually done and completed, and .shall not preclude the 

Engineer and Project director /Nominee from requiring 

any bad, unsound, imperfect or unskillful work to be 
removed or taken away and reconstructed, or re-erected, 

nor shall any such payment be considered as an admission 

of the due performance of the contract or any part thereof 

in any respect or the occurring of any claims; nor shall it 

conclude, determine, or affect in any other way the powers 

of the Project director /Nominee as to the final settlement 

and adjustment of the accounts or otherwise, or in any way 

very or effect the contract. The final bill shall be submitted 

y the Contractor within one month of the date fixed for the 

completion of the work otherwise Engineers certificate of 

the measurements and of the total amount payable for the 

work shall be final and binding on all parties. 

19 Payment at reduced rates of account 

of item of work not accepted as 

completed to be at the discretion of 

the Project Director - I. 

 

Caluse-7 The rates for several items of works estimated to cost more 

than 1,000.00, agreed to within shall be valid only when 

the item concerned is accepted as having been completed 

fully in accordance with the sanctioned specifications. In 

cases where the items of work are not accepted as so 

completed the Engineer may certify payment on account 

of such items at such reduced rates as he may consider 

reasonable in the preparation of final or on account bills. 

20 Bills to be submitted monthly 

 

Clause-8 A bill shall be submitted by the Contractor as frequently 

the progress of the work may justify for all the work 

executed and not included in any previous bill and the 

Engineer shall take or cause to be taken them; requisite 

measurements for the purpose of having the same verified 

and the claims, as far as admissible, adjusted, if possible 

before the expiry of 21 days from the presentation of the 

bill at any time depute a subordinate to measure up the 

said work in the presence of the Contractor or his 
authorized agent, whose counter signature to the 

measurement list will be sufficient warrant and the Project 

director /Nominee may prepare a bill from such list which 

shall be binding on tilted Contractor in all respects. In case 

the Contractor or his authorized agent is not present at the 
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site of work at the time fixed for recording measurements, 

or being present, does not counter sign the measurement 

list, the measurements recorded by the Engineer or his 

authorized subordinate shall be treated by the Engineer or 

his authorized subordinate shall be treated as correct and 

binding on the Contractor unless the Contractor within 

seven days of date of recording such measurements submit 
to the Project director /Nominee  detailed letter pointing 

out the errors or omissions in the record measurements. In 

case of such disagreement, the Project director /Nominee 

shall held or cause to be hold the site investigations and 

give his decision. The decision of the Project director 

/Nominee shall be final. 

21 Bills To Be Printed On Forms 

 

Clause-9 The Contractor shall submit all bills on his own primed 

forms. The bills shall be submitted to the Engineer in 

triplicate who will then scrutinize these bills and forward 
two copies to the Project director /Nominee and retain one 

copy in their office. The charges to be made in the bills 

shall always be entered at the rates specified in the tender 

or in the case of any extra work ordered in pursuance of 

these conditions, and not mentioned or provided for in the 

tender at the rates hereinafter provided for such work. 

22 Store Supplied By University 

 

Clause-10 If the specification or estimate of the work provides for the 

use of an' special description of materials to be supplied 
from the store of the University or if it is required that the 

Contractor shall use certain stores to be provided by the 

Project director /Nominee such material and stores, and 

the prices to be charged therefore as hereinafter mentioned 

being so far as practicable for the convenience of the 

Contractor but not so as any way to control the meaning of 

effect of this contract specified in the schedule or 

memorandum hereto annexed, required from time to time 

to be used by him for the purpose of the contract only and 

the value of the full quantity of the materials and stores so 

supplied shall be sent off or deducted from any sums then 

due, or thereafter to become due to the Contractor under 
the contract, otherwise, or from the security deposits, or 

the proceed of sale thereof, if the security deposit as held 

in Government securities the same or a sufficient portion  

hereof shall in that case be sold for the absolute property 

of University and shall on no account remove from the site 

of the work, and shall at all times be open to inspection by 

the Project director /Nominee Any such materials unused 

and perfectly good condition at the time of completion or 

determination of the contracts shall be returned to the 

University Stores, if the Project director /Nominee so 

requires by a notice in writing under his hand, but the 
Contractor shall not be entitled to return any such 

materials except with the consent of the Project director 

/Nominee and he shall have no claim for compensation on 

account of any such material supplied to him as aforesaid 

but remaining unused by him or for, any, wastage in or 

damage to any such materials. 

23 Works to be executed in accordance 

with specifications. Drawings. 

Orders etc. 

 

Clause-11 The Contractor shall execute the whole and every part of 

the work in the most substantial and workmanlike manner 

and both as regards materials and all other matters in strict 
accordance with the specifications lodged in the office of 

the Project director /Nominee and initialed by the parties, 

the said specification being a part of the contract. The 

contractor shall also conform exactly, fully and faithfully 

to the designs, drawings and instruction in writing relating 
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to the work signed by the Project director /Nominee and 

lodged in his office and to which the Contractor shall be 

entitled to have access at such office or on the site of work 

for the purpose of inspection during office hours and the 

Contractor shall if he so requires, be entitled at his own 

expenses to make or cause to be made copies of the 

specifications, and of all such designs drawings and 

instructions as aforesaid 

24 Alterations in specifications and 

design. Not to invalidate contracts 

 

Clause-12 The Project director /Nominee on the recommendation of 

Engineer shall have power to make any alterations in, or 

additions to the original specifications, drawings, designs 

and instructions that may appear to him to be necessary or 

advisable during the progress of the work and the  

contractor shall be bound to carry out of the work, in 

accordance with any instructions in this connection which 

may be given to him in writing by the Project director 
/Nominee and such alterations shall, not invalidate the 

contract; and any altered or additional work which the 

Contractor may be directed to do in the mentioned above 

specified subject to the limit laid down in clause 37 below 

as part of the work shall be carried out by the Contractor 

on the same conditions in all respects on which he agreed 

to do the main work and at the same rate as re specified in 

the tender for the main work. The time for completion of 

the work shall be extended in the proportion that the 

additional work bears to the original contract work, and 

the certificate of the Project director /Nominee as to such 
proportion shall be conclusive. And if the altered or 

additional work includes any class of work for which no 

rate is specified in its contract, then such class of work 

shall be paid for at (                    ) percent below/above the 

rates shown for such work in the Government of Sind 

Schedule of rates 2004, as amended from time to time and 

if such last mentioned class of work is not entered in the 

Government of Sind Schedule of Rates 1980 as of the date 

of receipt by him of the order to carry out the work, inform 

the Project director /Nominee through the Consultants of 

the rate which it is his intention to charge for such class of 

work, and if the Project director /Nominee and the 
Consultants are satisfied with the rate analysis, then he 

shall allow him that rate, but if the Owner does not agree 

to this rate, he shall be notified in writing be at liberty to 

cancel his order to carry out such class of work, and 

arrange to carry it out in such manner as he may consider 

advisable, provided always that if the Contractor shall 

commence work or incur any expenditure in regard thereto 

before the rates shall have been detonated as lastly 

hereinbefore mentioned then in such case he shall only be 

entitled to be paid in respect of the work carried out for 

expenditure incurred by him prior the work carried out for 
expenditure incurred by him prior to the date of the 

determination of the rate as aforesaid according to such 

rate or rates as shall be fixed by the Owner. In the event of 

a dispute, the decision of the Project director /Nominee 

will be final, conclusive and binding. 

25 No Claim To Any Payment Or 

Compensation For Alteration In Or 

Restriction Of Work 

Clause-13 If at any time after the execution of the contract documents 

the Project director /Nominee shall for any reason 

whatsoever in the tender to be carried out at all or carried 

out in part by the Contractor, he shall give notice in 
writing of the fact to the Contractor, who shall thereupon 

have no claim to any payment of compensation 

whatsoever on account of any profit or advantage which 
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he might have derived from the execution of the work in 

full but which he did not so derive in consequence of the 

full amount of the work not having been carried out, 

neither shall he have any claim for compensation by 

reason of any alterations, having been made in the original 

specifications, drawings, designs, and instruction, which 

may involve any curtailment of the work as original 
contemplated. Where materials have already been 

collected at site of the work before the receipt of the said 

notice to stop or curtail the work, the Contractor shall be 

paid for such materials at the rates determined by the 

Project Director - I provided they are not in excess of 

requirements and are of approved quality. 

26 Time Limit For Unforeseen Claims 

 

Clause-14 Under no circumstances whatsoever shall the contractor be 

entitled to any compensation from Authority on any 

account unless the Contractor shall have submitted a claim 
in writing to the Project director /Nominee within one 

month of the cause of such claim occurring. The 

Contractor shall give full details of such claim, indicating 

the part of the work is the subject matter of such claim, the 

reasons giving rise to the said claim and submit as far as 

possible, documentary evidence in support of the reasons 

and the calculations for such claim. The claim shall not be 

considered as valid or payable unless it has been 

scrutinized & accepted by the Engineer and Project 

director /Nominee & will become payable only to the 

extent up to which it has been accepted by the Project 

director /Nominee. 

27 Action & Compensation In Case Of 

Bad Work 

 

Clause-15 If at any time before the security deposit is refunded to the 

Contractor, it shall appear to the Project director /Nominee 

or his subordinate-in-charge of the work, that any work 

lies been executed with unsound, imperfect of unskilled 

workmanship or with materials of inferior quality, or that 

any materials or articles provided by him for the execution 

office work are unsound, or of quality inferior to that 

contracted for, or are otherwise not in accordance with the 
contract, shall be lawful for the Project director /Nominee 

to intimate this fact in writing to the Contractor and then 

notwithstanding the fact that the work, materials or articles 

complained of any have been inadvertently passed, 

certified and paid for the Contractor shall be bound 

forthwith to rectify or remove and reconstruct the work so 

specified in whole or in part, as the case may require, or if 

so required shall remove the materials or articles, and 

provide other proper and suitable materials or articles at 

his own proper charge and cost; and in the event of his 

failing to do so within a period to be specified by the 
Project director /Nominee in the writing intimation 

aforesaid, the Contractor shall be liable to pay 

compensation at the rate of one percent, on the amount of 

the estimate for every day not exceeding ten days, during 

which the failure so continues, and in the case of any such 

failure the Project director /Nominee may rectify or 

remove, and re-execute the work or remove and replace 

the materials or articles complained of as the case may be 

as the risk and expense in all respects of the Contractor. 

Should the Project director /Nominee consider that any 

such inferior work or materials as described above may be 

accepted or made use of it shall be within the discretion to 
accept the same at such reduced rates as he may fix 

thereof. 
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28 Work To Be Open To Inspection  

Contractor Or Responsible Agent 

To Be Present 

 

Clause-16 All works under or in course of execution or executed in 

pursuance  of the contract shall at all times be open to the 

inspection and supervision of the Project director 

/Nominee or his subordinates, and the Contractor shall all 

times during the usual working hours, and at all other 

times at which reasonable notice of the intention of the 

Engineer and Project director /Nominee or his subordinate 
to visit the work shall have been given to the Contractor, 

either himself be present to receive orders and instructions, 

or have responsible agent duly accredited in writing 

present for that purpose. Orders given to the Contractor's 

duly authorized agent shall be considered to have the same 

force and effect as if they had been given to the Contractor 

himself. 

29 Notice To Be Given Before Work Is 

Covered Up 

 

Clause-17 The Contractor shall give not less than five days notice in 

writing to the Project director /Nominee or his 
subordinate-in-charge of the work before covering up or 

otherwise placing beyond the reach of check, inspection & 

measurement any work in order that the same may be 

verified, checked, inspected and measured, and correct 

dimensions thereof taken before the same is so covered up 

or planned beyond the reach of verification check, 

inspection & measurement, and shall not cover up or place 

beyond the reach of verification, check, inspection and 

measurement any work without the consent in writing of 

the Engineer and Project Director - I . or his subordinate-

in-charge of the work, and if any work shall be covered up 
or placed beyond the reach of verification, check, 

inspection & measurement any work without the consent 

in writing of the Project director /Nominee or his 

subordinates in-charge of the work, and if any work shall 

be covered up or placed beyond the reach of verification, 

check inspection & measurement without such notice 

having been given to consent obtained, the same shall be 

uncovered at the Contractor's expense, and in default 

thereof no payment or allowance shall be made for such 

work, or for the materials with which the same was 

executed. 

30 Contractor Liable For Damage 

Done And For Imperfections For 

Three Months After Certificate 

 

Clause-18 If the Contractor or his workmen, or servants shall break, 

deface, destroy any part of a building in which they may 
be working, or any building, road, fence, enclosure or 

overhead or underground service lines of water supply, 

sewerage, electricity, telephone, gas etc. or grass land or 

cultivated ground continuous to the premises on which the 

work or any part thereof is being executed, or if any 

damage shall be done to the work, while it is in progress 

from any cause whatever or if any part thereof in being 

executed, or if any damage shall be done to the work, 

while it is in progress from any cause whatever or if any 

imperfections become apparent in it within three months 

of the grant of a certificate of completion, final or 
otherwise, by the Project director /Nominee the Contractor 

shall make good the same his own expense, or in default 

the Project director /Nominee may cause the same to be 

made   good by other workmen, and deduct the expenses 

of (which the certificate of the Project director /Nominee 

shall be final ) from any sums that may then be due or may 

thereafter become due to the Contractor, or from his 

security deposits or the proceeds of sale thereof, or of a 

sufficient portion thereof or any of his dues available 

against other works with the University or as arrears of 

land revenue in case no dues are available or the amount 
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available falls short of the total recoveries. 

31 Contractor to supply plant ladders. 

Scaffolding etc. And is liable for 

damages arising on provision of 

lights. Fencing etc. 

 

Clause-19 The Contractor shall supply at his own cost all materials, 

plant, tools, appliances, implement, ladders, cordage, 

tackle, scaffolding and temporary work requisite or proper 
for the execution of the work, whether in the original, 

altered or substituted form, and whether included in the 

specification, or other documents, forming part of the 

contract or referred to in these conditions or not, and 

which may be necessary for the purpose of satisfying or 

complying with the requirements of the Project director 

/Nominee as to any matters as to which under these 

conditions he is entitled to be satisfied or which he is 

entitled to require together with carriage therefore to and 

from the work. The Contractor shall also supply without 

charge the requisite number of persons with the means and 

materials necessary for the purpose of setting out works, 
and counting, weighing and assisting in the measurement 

or examination at any time and from time to time of the 

work or the materials. Failing this the same may be 

provided by the Project director /Nominee at the expense 

of the Contractor and the expenses may be deducted from 

any money due to the Contractor under the contract, or 

from his security deposit or the proceeds of sale thereof or 

of a sufficient portion thereof. The Contract or shall 

provide all necessary fencing and lights required to protect 

the public from accident, and shall also be bound to bear 

the expenses of defense of every suit, action or other legal 
proceedings, that may be brought by any person for injury 

sustained owing to neglect of the above; precautions, and 

to pay any damages and costs which maybe awarded in 

any such, suit action or proceeding to any such person, or 

which may with the consent of the Contractor be paid for 

comprising any claim by any such person. 

32 Measure For Prevention Of Fire 

 

Clause-20 The Contractor shall not set fire to any standing jungle, 

trees, bush-wood or grass without a written permit from 

the Project director /Nominee 

When such permit is given, and also all cases when 

destroying cut or dug up trees, brushwood, grass etc., by 

fire; the Contractor shall take necessary measures to 

prevent such fire spreading to otherwise damaging 

surrounding property. 

The Contractor shall make his own arrangements at his 

cost and expense for providing drinking water and water 

for domestic use of his labor employed in connection with 

the execution of the works as also for the use of his labor 

employed in connection with the execution of the works as 

also for use on the works itself. However, in case the 

Contractor is not able to make his own arrangements for 

water, the same could at the discretion of the Project 

director /Nominee be supplied by the owner in which case 

the recovery against the water charges at 2% of the cost of 
these items of work on which the water is used in the 

construction shall be made from the bills of the Contractor. 

33 Liability Of Contractor For Any 

Damage Done In Or Outside Work 

Area 

 

 

Clause-21 Compensation for all damage done intentionally or 

unintentionally by Contractor's labor whether in or beyond 

the limits of University property including any damage, 

caused by the spreading of fire mentioned in clause 22 

shall be estimated by the Project director /Nominee) or 

such other officer as he may appoint and the estimates of 
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the Project director /Nominee shall be final and the 

Contractor shall be bound to pay the  amount of the 

assessed compensation on demand failing which the same 

will be recovered from the Contractor as damages in the 

manner prescribed in clause 1 or deducted by the Project 

Director - I . from any sums that may be due or become 

due from University of the Contractor under this contract 

or otherwise. 

The Contractor shall bear the expenses of defending any 

action or other legal proceedings that maybe brought by 

any person, party or authority for injury sustained "by him 

owing to neglect of precaution to prevent the spread of fire 

and he shall pay any damages and cost that may be 

awarded by the court in consequence. 

34 Employment of Female Labor 

 

Clause-22 The employment of female labors on works in the 

neighborhood of soldiers' barracks should be avoided as 

for as possible. 

35 Work On Sunday 

 

Clause-23 No work shall be done on a Sunday or a public holiday 

without the prior sanction in writing of the Project director 

/Nominee 

36 Work not be sublet. Contractor may 

be rescinded & security deposit 

forfeited for subletting it without 

approval" 

 

Clause-24 The Contractor shall not be assigned or sub-let without the 

written approval of the Project director /Nominee And if 

the Contractor shall assign or sublet his contract, or 

attempt to do, or become insolvent or make any 

composition with his creditors or attempt to do, the Project 

director /Nominee may, by notice in writing rescind the 

contract. 

The Contractor shall keep full and true accounts in respect 

of the contract works in the regular course of business and 

shall whenever called upon by the Project director 

/Nominee by notice in writing, produce them for 

inspection by him or by any officer appointed by him in 

that behalf. Also if any bribe, gratuity, gifts, loan, reward 

or advantage pecuniary or otherwise, shall either directly 

or indirectly be given, promised or offered by the 

Contractor or any of his servants or agents to any public 

officer or person in the employment of University in any 
way relating to his office or employment or if any such 

officer or person shall become in any way directly or 

indirectly interested in the contract or if the Contractor 

does not keep account or fails to produce them as 

aforesaid, the Project director /Nominee  may give notice 

in writing rescind the contract. In the event of a Contract 

being rescinded the security deposit of the Contractor shall 

thereupon stand forfeited and be absolutely at the disposal 

of University and the same consequences shall ensure as if 

the contract had been rescind under clause 3 hereof and in 

addition the Contractor shall not be entitled to recover or 
be paid for any work therefore actually performed under 

the contract. 

37 Sum Payable By Way Of 

Compensation To Be Considered As 

Reasonable Compensation Without 

Reference To Actual Loss 

 

Clause-25 All sums payable by a Contractor by way of compensation 

under any of these conditions shall be considered as a 

reasonable compensation to be applied to the use of 

University without reference to the actual loss or damage 

sustained and whether any damage has or has not been 

sustained. 

38 Changes In The Constitution Of Clause-26 In the cases of a tender by partners any change in the 

constitution of a firm shall be forthwith notified by the 
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Firm To Be Notified 

 

Contractor to the Project director /Nominee for his 

information. 

39 Work To Be Under Direction Of 
Engineer, Consultant And Project 

Director - I . 

 

Clause-27 All works to be executed under the contract shall be 
executed under the direction and subject to the approval in 

all respects of the Engineer and Project director /Nominee 

for the time being, who shall be entitled to direct at what 

point or points and in what-manner they are to be 

commenced, and from time to time carried on. 

40 Decision Of Director (W&S) To Be 

Final 

 

Clause-28 Except where otherwise specified in the contract and 

subject to The powers delegated to him by authority under 

the Code rules then in force, the decision of the Project 
director /Nominee shall be final, conclusive, and binding 

on all parties to the contract upon all questions relating to 

the meaning of the specifications, design, drawings, and 

instructions hereinbefore mentioned and as to the quality 

of workmanship, or materials used on the work, or as to 

any other question claim, right, matter or the thing 

whatsoever in any way arising out of, or relating to the 

contract, design, drawings, specifications, estimates, 

instructions, orders of these conditions, or otherwise 

considering the works, or the execution, or failure to 

execute the same, whether arising, during the progress or 

the work, or after the completion on abandonment thereof. 

41 Lump Sum In Estimates 

 

Clause-29 When the estimate on which a tender is based includes one 

or more items with lump sum rates or lump sum amount 

the Contractor shall be entitled to payment in respect of 

such items on the rates entered in this contract with the 

detailed specifications and the analysis of the rates on 

which the contract price is calculated. Where part of the 

work is done or the specifications are altered the 

Contractor will submit his own rate and payment shall be 
controlled in the same way as if the item of work was done 

outside the current Government Schedule of Rates 

applicable in the case in accordance with the procedure 

laid down in Clause 14. 

Provided always that in case of the percent Rate tenders, 

no premium as quoted for the main tender as also that 

quoted in clause 14 (which will be the same premium as 

for the main tender) shall be payable for any items of work 
including the lump   sum items or market rates which are 

outside the Current Government Schedule of Rates. 

42 Action Where No Specification 

 

Clause-30 In the case of any class of work for which there is no such 

specification as is mentioned in Rule I such work shall be 

carried out in accordance with the Sind P.W.D. 

specifications and in the event of there being no Sind 

P.W.D. specification, then in such case the work shall be 

carried out in all respects in accordance with the 
instructions and requirements of the Project Director - I .. 

The payment for such items of work shall be made in 

accordance with the procedure laid down in Clause 14 for 

items of work outside the Current Government Schedule 

of Rates. 

43 Definition Of Work 

 

Clause-31 The expression " Works " or " Work " where used in these 

conditions shall, unless there be something in the subject 

of context repugnant to such construction be construct to 

mean the work or works contracted to be executed under 
or in virtue of the contract, whether temporary or 
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permanent and whether original altered, substituted or 

additional. 

44 Contractors Percentage Whether 

Applied To Net Or Gross Amount 

Of Bill 

 

Clause-32 The percentage referred to in the tender shall be deducted 

from/added to the gross amount of the bill before 

deduction the value of any stock issued. 

45 Refund Of Quarry Fees And 

Royalties 

 

Clause-33 All quarry fees; royalist, octroi, dues, ground rents, local 

and Government taxes and Rates etc. relating directly or 

indirectly to the execution of the works under this contract 

shall be paid by the contractor as a final charge and no 

refund on this account shall be allowed by the University. 

46 Compensation under the workmen's 

compensation act. 

 

Clause-34 The Contractor shall be responsible for and shall pay any 

compensation Act, 1923 (VIII of 1923), (hereinafter called 

the said Act) as amended upto date for injuries caused to 
the workmen. If such compensation is paid by University 

as principal under sub-section (1) of section 12 of the said 

Act on behalf of the Contractor; it shall be recoverable by 

University from the Contractor under sub-section (2) of 

the said section such, compensation shall be recovered in 

the manner laid down in Clause above. The contractor 

shall also discharge all other liabilities in relation to the 

current Government or local legislation with respect to the 

Labor Laws and other Fringe benefits like Health and 

Insurance cover. Old Age Benefits etc. for all his labor 

including the administrative and supervisory staff. 

47 Claim For Quantities As Per Scope 

Of Work Shown On Drawings 

 

Clause-
35A 

The quantities of different items of work shown in the 

schedule B attached to this tender, are only approximate 

The actual quantities of different items as done at Site will 

be controlled by the detailed drawings and the actual 

requirements at site of work. No claim whatsoever will be 

entertained on account of excess or reduction in the scope 

of work as shown on the drawings.  

48 ----- do---- Clause-

35B 
Where due to the change of specification or scope or work 

or due to additions in size and quantum of the work the 

total cost of the work increases upto 30% at the cost as 

shown in the MEMORANDUM ( Excluding those case 

there the total cost the increased due to any claim of the 

contractor or the escalation in the rates/cost subject to its 

sanction ) the Contractor shall be bound to car y out the 

same at the same rates and under the same conditions as 

for the same at the same rates and under the same 

conditions as for the main tender. In case where the total 

cost is likely to increase beyond 30% of the amount shown 
in the MEMORANDUM it will be optional for the 

Contractor to decline to take up the additional work 

provided always that no work shall be left in incomplete or 

in unfinished shape irrespective of the total Cost of the 

work. Where, however, the Contractor agrees to take up 

the additional work, there shall be no financial limit to it 

and that the entire work shall be done at the same rates and 

under the same terms and conditions as the main tender. 

49 Employment Of Feminine Labor 

 

Clause-36 The Contractor shall employ any feminine; convict or 

other labor of a particular kind of class if ordered in 

writing to do so by the Project director /Nominee 

50 Claim For Compensation For Delay 

In The Execution Of Work 

Clause-37 No compensation shall be allowed for any delay caused in 

the starting of the work on account of acquisition of land 

or, in the case of clearance works on account of any delay 
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 in accordance with the sanction to estimates. 

51  Clause-38 No compensation shall be allowed for any delay in the 

execution of the work on account of water standing in 

borrow pits or compartments or on the land or the 
approach road etc. The rates are inclusive of hard or 

cracked soil, excavation mud, subsoil water or water 

standing in borrow pits and no claim for an extra rate shall 

be entertained, unless otherwise expressly specified. 

52 Entering Upon Or Commencing 

Any Portion Of Work 

 

Clasue-39 The Contractor shall not enter upon or commence any 

portion of work except with the written authority and 

instructions of the Project director /Nominee or of his 

subordinate- In-charge of the work. Failing such authority 

the contractor shall have not claim to ask for 

measurements of or payment for work. 

53 Minimum age of persons employed. 

The employment of donkeys or 

other animals 

 

Clasue-40 (i) No contractor shall employ any person who is under 

the .age of 12 years. 

(ii) No contractor shall employ donkeys or other animals 

with breeching of string or   thin rope. The breeching 

must be at least thread should be of tape (Nawar). 

(iii) No animal suffering from sores, lameness or 

emaciation or which is immature shall be employed 

or the work. 

(iv)  The Contractor shall not employ any labor who has 

any contagious disease or is a habitual narcotic user 

or is as sick and unfit for manual labor as to create a 

hazard for his health or life. 

(iv) The Project Director - I or his subordinate is 

authorized to remove from the work any person or 

animal found working which does not satisfy these 

conditions and no responsibility shall be accepted by 

the University for any Delay caused in the 

completion of the work by such removal. 

Any Contractor who does not accept these conditions shall 
not be allowed to tender for works and his name shall be 

removed from the list of Contractors. 

54 Pakistan Timber to Be Used 

 

Clause-41 As for as possible Pakistan Timbers shall be used and 

where for any reason this is not practicable preference 

shall be given to imported timber of approved origin and 

quality. 

55 Certificate For Concessionary 

Freight Of Charges From The 

Railway 

 

Clause-42 If any materials are required to be conveyed by rail, the 

Contractors will be granted certificates by the Project 

director /Nominee to the effect that the materials are 

required for University works thereby enabling them to 

have the benefit as allowed under the rules from the 

railway. In case, however, such a concession is withdrawn 

by the railway at any time', no claim shall be made against 

University on this account. 

56 Recovery Of Dues From Contractor 

As Arrears Of As Land Revenue 

Clause-43 Any sum due to the University by the Contractor shall be 

liable for recovery as arrears of Land Revenue. 

 

57 Partnership Of M.L.As Is Forbidden 

 

Clause-44 The Contractor shall certify that no member of Legislative 

Assembly is in partnership with him and that University 
will have the right to terminate the contract at any stage if 

it is discovered that a member of Legislative Assembly or 
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Parliament is a partner in the Contract. 

 

58 Payment of Taxes 

 

Clasue-45 The contractor firmly holds himself responsible to get 

himself registered under Income Tax and Sales Tax Rules 

and to pay these and all other Government and local taxes 

due to him from time to time in accordance with the 

Government instructions. 

 

59 Interest Or Share Of University 

Servant In The Work 

 

Clause-46 The Contractor shall certify that no University Servant, 

Government servants or a servant of a Corporate Body 

directly controlled by the Government has directly or 

indirectly any share or interest in this work.  

60  Clause-47 The Contractor will not be allowed to withdraw his tender 

and ask For the return of earnest money before expiry of 
the period of three months, commencing from the date of 

opening of the tender and that if it is withdrawn in 

violation of this condition earnest money shall be 

forfeited. 

61  Clause-48 The security deposit lodged by a Contractor (in cash or 

recovered in installments from his bills) shall be refund to 

him after the expiry of three months from the date on 

which the work is completed, provided no defects are 

occurred.   

62  Clause-49 The Contractor shall employ at his cost at the site of work 

for effective planning, supervision and control of the work, 

adequate, full time Director engineering staff and trained 

and experience licensed electricians and mechanics of 

respective trade in addition to the usual team of following 

scales: 

Work costing up to Rs. 15.0 lacs         :  A 

Diploma holder. 

Work costing over Rs. 15.0 Lacs         :  A 

Professional Engineer  

Registered with Pakistan 

Engineering Council. 

Such persons work on the job shall be deemed to the 

authorized agents at site of the Contractor and shall 

receive all orders & instructions of the Project director 

/Nominee Engineer and Consultants or their authorized 

representatives and shall also be responsible to maintain a 

work-order book and other registers at Site and shall forth 

with take actions to carry out the orders and instructions. 

63  Clause-50 If any question, difference or objection whatsoever shall arise in 
any way contracted with or arising out of this instrument or the 
meaning or objections of any part thereof, the rights, duties or 
liabilities of either party, then save in so far as the decision of 
any such matter is hereinbefore provide for as has been so 
decided, every such matter including whether its decisions has 
been otherwise provided for and or regards the right of and 

obligations of the parties as the result of such termination shall be 
referred for arbitration to such person or a board with the mutual 
consent of the Project Director - I  and the Contractor and his 
decision shall be final and binding and where the matter involves 
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a claim for or the payment recovery or deduction of money, only 
the amount, if any awarded in such arbitration shall be payable or 
recoverable in respect of the matter so referred. 

64 Force Majeure 
 

Clause-51 The parties shall not be considered to be at default in the 
execution of their contractual obligations or any of them to the 

extent that the execution of such obligations or any of them is 
delayed or omitted by cause of force Majeure. Each part will 
advise the other party by written notice within 30 days of the 
occurrence of any such case force Majeure employed therein 
shall mean acts of the Public enemy wars (whether declared or 
not) hostilities, revolutions, civil disturbances, epidemics, fires, 
floods, earth quakes, weather causes of similarly nature which 
render the performance of this agreement unfeasible and in spite 
of the exercise is unable to overcome. 

65 Cartage / Difference of Material 

Cost 

Clause-52 Contractor shall fill the premium including cartage and 
difference of material cost, no cartage and Material deference 

cost shall be paid separately.  

66 NA   

67 NA   

68 NA   
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BL-1  

Appendix-L to Bid  

(INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY 

CONTRACTORS 
 

 
Contract No.________________ Dated __________________  

Contract Value: ________________  

Contract Title:  External Electrical of Computer System Engineering Dept. at 

QUEST Nawabshah 
  

M/s _____________________________ hereby declares that it has not obtained or induced 
the procurement of any contract, right, interest, privilege or other obligation or benefit from 

Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other 

entity owned or controlled by it (GoS) through any corrupt business practice.  
 

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants 

that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and 

not given or agreed to give and shall not give or agree to give to anyone within or outside 
Pakistan either directly or indirectly through any natural or juridical person, including its 

affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or 

subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described 
as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a 

contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from 

Procuring Agency (PA) except that which has been expressly declared pursuant hereto.  
 

[name of Contractor] accepts full responsibility and strict liability that it has made and will 

make full disclosure of all agreements and arrangements with all persons in respect of or 
related to the transaction with PA and has not taken any action or will not take any action to 

circumvent the above declaration, representation or warranty.  
 

[name of Contractor] accepts full responsibility and strict liability for making any false 

declaration, not making full disclosure, misrepresenting facts or taking any action likely to 

defeat the purpose of this declaration, representation and warranty. It agrees that any contract, 
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, 

without prejudice to any other rights and remedies available to PA under any law, contract or 

other instrument, be voidable at the option of PA.  
 

Notwithstanding any rights and remedies exercised by PA in this regard, [name of 

Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it 

on account of its corrupt business practices and further pay compensation to PA in an amount 
equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or 

kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing 

the procurement of any contract, right, interest, privilege or other obligation or benefit in 
whatsoever form from PA.  

 

 
 

          (Contractor) 

 

In-charge Project Director - I 
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BILL OF QUANTITIES 
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QUAID-E-AWAM UNIVERSITY OF ENGINEERING SCIENCE & TECHNOLOGY, 

NAWABSHAHOF ENGINEERING & TECHNOLOGY,  NAWABSHAH 

SCHEDULE - B 

  

SUMMARY OF Bill of Quantity 

EXTERNAL ELECTRICAL WORK OF 

COMPUTER SYSTEM ENGINEERING DEPARTMENT 

QUEST, NAWABSHAH 

    
 

S.No. Section Description   
Amount of 

BOQ 

1 A Distribution Boards & Feeders (N.S.I) Rs. 
 

2 B Main Feeder Cables (S.I ) Rs. 
 

3 C Main Feeder Cables ( N.S.I) Rs. 
 

     

     

 

 
TOTAL COST 

 
  

 

 
Say Rs. in Million 

 
  

     

     

     Note: Quoted Amount Should be Inclusive of all Applicable Taxes (i.e Income Tax, Sindh Sales 

Tax, General Sales Tax etc. as the Case may be. 

 

 

 

 

 

        Contractor 

 

 
In-charge Project Director - I 

QUEST, Nawabshah 
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Bill of Quantity 
EXTERNAL ELECTRICAL WORK OF 

COMPUTER SYSTEM ENGINEERING DEPARTMENT 

QUEST, NAWABSHAH 

 

 

     

Section "A":  Distribution Boards & Feeders (Non-Schedule Item) 
 

 

 

     

 S.No.  
 

 ITEM DESCRIPTION   
UNIT  

 RATE    Qty    Amount  

 

 

    

1. 

Providing of Main LT Panels fabricated of 14 
SWG sheet steel clad, free standing, floor 
mounting type for 3 phase, 500 volts, 50 Hz, 
A.C. Power supply and having the following 
configurations. (All equipment to be rated 
minimum 25 kA short circuit rating and 50°C 
ambient temperature at 415V). Panel 
enclosure to comply with IP-50. 

     

 
 

 

    

 

MAIN DISTRIBUTION BOARD (MDB) 

    

 

Short Circuit Rating 25kA (Ics) @ 400V 

    

 

Incoming 

    

 

1 - 400 A, T.P., M.C.C.B 

    

 

3 - Current Transformers 400/5A 

    

 

1 - Ammeter (0-400 A) with Ammeter Selector 
Switch (ASS). 

    

 

1 - Voltmeter (0-500 V) with Voltmeter Selector 
Switch (VSS) 

    

 

2 - ON/OFF indication lamps. 

    

 

NOTE: 

    

 

-i- All M.C.C.Bs, listed above shall have 

adjustable thermal & magnetic release 
    

 

 

    

 

Outgoing 01 

    

 

09 - 80 A, T.P., M.C.C.B 

    

 

05 - 50 A, T.P., M.C.C.B 

    

 

04 - 40 A, T.P., M.C.C.B 

    

 

06 - 30 A, T.P., M.C.C.B 

    

 

Outgoing 02 

      300 A contactor for auto disconnect AC's No.   1   

 

 

    

 

 

    
  

TOTAL COST OF SECTION "A" 
(Rs.)       

 

 

     

Contractor 
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Section "B": Main Feeder Cables (Schedule Item) 

      S.No. ITEM DESCRIPTION UNIT RATE Qty Amount 

 

 
    

1. 

Providing & laying (MAIN or SUBMAIN) PVC 
insulated & PVC sheeted with 4Core Armoured 
copper conductor 600 / 1000 volts:  size 150 mm2. 
(S.I. No.120 Page 14) 

Mtr. 11,253.00 40 
     
450,120.00  

  
Total 

(Rs.)     
     
450,120.00  

  

Premium__% Above/Below  
(Rs.)       

  
Sub-Total (A) 

(Rs.)       

 

 
    

 

 

    Section "B": Main Feeder Cables (Non-Schedule Item) 
S.No  

ITEM DESCRIPTION UNIT RATE Qty Amount 

 

 
    

1 

Providing, installation & connecting of 3Phase, 4 
wire 500A, changeover.    No.   1   

2 

Providing, installation , testing, commissiong pole 
mounted power transformer 200 kVA, including 
platform earthing etc complete. 

No.   1   

3 

Drop Cutout (D fitting Set) complete, including steel 
/ wooden cross arm hook, nut bolts complete job.   No.   1   

4 HT sturcture. No.   1   

5 LT sturcture. No.   1   

6 Disk type insulator. No.   12   

7 Pin type insulator. No.   6   

8 
Providing, laying, sagging & connecting HT 
conductor. (Rabbit)  

Mtr.   400   

9 Steel cross arm No.   4   

10 Earth rod  No.   2   

11 CC foundation for HT & LT structures. No.   2   

 

          

  Sub-Total (B) (Rs.)       
 

 
 

 

      TOTAL COST OF SECTION "B" (Rs.)       

 
                                                                                                                                                  

 

Contractor 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       


