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INVITATION FOR BIDS

QUAID-E-AWAM UNIVERSITY
OF ENGINEERING SCIENCE & TECHNOLOGY NAWABSHAH

C_ell #0244-930615

No. QUEST/NH/PC/-157

| NOTICE INVITING TENDER |

Dated: 11.05.2022

“Say No To Corruption”

The Quaid-e-Awam University of Engineering, Science & Technology (QUEST) Nawabshah
invites competent contractors, joint ventures or consortiums to submit sealed bids / tenders
under SPPRA Rules 2010 and Pakistan Engineering Council guidelines for the following

works;

Sr

z -

Name of Work

Estimate
Cost

Bid
Security

Tender
Fee

Completion
period

Date of
issuance

Submission
on
07.06.2022
at following
times

Opening on
07.06.2022
at |
following
times

Construction of
Software
Engineering
Department at
QUEST,
Nawabshah

125.833
million

5%

5,000

18 Months

Construction of
Environmental
Engineering
Department at
QUEST,
Nawabshah

125.044
million

5%

5,000

18 Months

Internal and
External
Electrical work
of Software
Engineering
Department

20.003
million

5%

4,000

18 Months

Internal and
External
Electrical work
of
Environmental
Engineering
Department

16.283
million

5%

4,000

18 Months

11:00 AM

11:30 AM

19.05.2022
To
06.06.2022

EEl B

11:00 AM

12:00 Noon

12:30 PM

12:00 Noon

01:00 PM

Eligibility; All the interested Contractors / Firms eligibility criteria, viz. having valid
registration with Federal Board of Revenue (FBR) for Income Tax, Registration with SRB for
SRB Tax & Pakistan Engineering Council (PEC) in relevant category and discipline, Electrical

Inspector license of concerned region is mandatory in work Sr. No.3 &4.
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I. Minimum 10 years experience along with documentary evidence of works executed / works
in progress,
ii. Details of turnover (including in terms of rupees) at least last five years th?( average
turnover should not be less than the twice of estimated cost of above mentioned bids (Sr. No.
01 to 04 each work separately) and it would be verified by bank cerfiﬁc?te with statement.
iii. Undertaking of affidavit that the firm is not involved in any litigation of abandoned or
executing agency.
iv. Latest Income Tax Certificate (NTN).
v. Detailed portfolio of company profile.

Method of Procurement: SINGLE STAGE - TWO ENVELOPE

Bidding / Tender Documents:

i) Issuance: Documents will be issued from 19.05.2022 to 06.06.2022 on payment of above
mentioned tender fee (Non refundable) in the shape of D.D. / Pay order in the favor of
Director Finance QUEST Nawabshah.

ii) Submission: Last date of submission 07.06.2022 at 11:00 AM (Work Sr. No 1 & 2) & 12:00
Noon (Work Sr. No 3 & 4)

iii) Opening: Tenders will be opened same date of submission (i-e) on 07.06.2022 at 11:30 am
to 01:00 pm (30 minutes for each Sr. works)

iv) Amount of Bid Security/earnest money: 5% of bid amount at the time of bid submission.

v) Bid Validity Period: (90) days

vi) Place: Office of the Project Coordinator/Project Implementation Unit, Quaid-e-Awan
University of Engineering, Science & Technology (QUEST), Nawabshah S.B.A Sindh. Office #
0244-930615

vii) Un-responded Tenders will be again issued / submitted / opened on following dates.

204 Attempt a) Issue date 07-06-2022 to 21.06.2022 b) Submission & Opening 22.06.2022
time and place will remain same,
Terms & Conditions:

¢ The contract documents and other terms & Conditions can be seen and blank tenders be
obtained from the office of the undersigned on any working day and also downloaded from
QUEST (www.quest.edu.pk) and SPPRA (PPMS) websites from 19.05.2022. The bids will be
opened on the date and time as mentioned above in the presence of bidders or their
authorized representative who wish to attend. alag O

¢ Earnest money in the shape of bank draft/pay order in the favour of Director Finance QUEST
Nawabshah must be attached with the bid documents.

The cost of bid should inclusive of all government taxes.
The procurement agency reserve the right to accept or reject any or all financial bids as per
SPPRA rules.

* In case of any disturbance or busy schedule of any committee member, the tenders will be

opened on next working day,

.

Conditional bids / tenders,

Bids not accompanied by the bid security of required amount and form.
Bid received after specified date and time.

Black listed firms.

In case the applicant not fulfills SPPRA or aforesaid conditions,

the applications for issuance of bidding document will not be

entertained.
Siosg B Ll

Project Coordinator
QUEST, Nawabshah
7)-05~2022

CHMCED> we

(5)
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IB.1

11

1.2

IB.2

2.1

INSTRUCTIONS TO BIDDERS

A. GENERAL
Scope of Bid & Source of Funds
Scope of Bid

The Employer as defined in the Bidding Data (hereinafter called “the Employer”) wishes
to receive Bids for the Works summarized in the Bidding Data (hereinafter referred to as
“the Works”).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of
work will be rejected as non-responsive.

Source of Funds
The Employer has arranged funds from HEC-Islamabad, Government of Pakistan.

Eligible Bidders
Bidding is open to all firms and persons meeting the following requirements:

a) Duly licensed by the Pakistan Engineering Council (PEC) in the appropriate
category for value of Works.
b)  Eligibility: All the interested Contractors / Firms eligibility criteria, viz.

having valid registration with Federal Board of Revenue (FBR) for Income Tax,
Registration with SRB for SRB Tax & Pakistan Engineering Council (PEC) in relevant
category and discipline,

Electrical Inspector license of concerned region is mandatory in work Sr. No.3 &4.

i.  Minimum 10 years experience along with documentary evidence of works executed /
works in progress.
ii. Details of turnover (including in terms of rupees) at least last five years that average
turnover should not be less than the twice of estimated cost of above mentioned bids
(Sr. No. 01 to 04 each work separately) and it would be verified by bank certificate
with statement.
iii. Undertaking of affidavit that the firm is not involved in any litigation of abandoned
or executing agency.
iv. Latest Income Tax Certificate (NTN).
v. Detailed portfolio of company profile.

Method of Procurement: SINGLE STAGE — TWO ENVELOPE

(8)



IB.3

3.1

IB.4

4.1

IB.5

5.1

5.2

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of its bid
and the Employer will in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the bidding process.

B. BIDDING DOCUMENTS
Contents of Bidding Documents

In addition to Invitation for Bids, the Bidding Documents are those stated below, and
should be read in conjunction with any Addendum issued in accordance with Sub-Clause
1B.6.1.

1. Instructions to Bidders & Bidding Data
2. Form of Bid & Schedules to Bid
Schedules to Bid comprise the following:

Q) Schedule A: Schedule of Prices

(i) Schedule B: Specific Works Data

(iii) Schedule C: Works to be Performed by Subcontractors
(iv) Schedule D: Proposed Programme of Works

(v) Schedule E: Method of Performing Works

(vi) Schedule F: Integrity Pact

3. Conditions of Contract & Contract Data

4. Standard Forms:
(i) Form of Bid Security
(ii) Form of Performance Security
(iii) Form of Contract Agreement
(iv) Form of Bank Guarantee for Advance Payment

5. Specifications
6. Drawings, if any
Clarification of Bidding Documents

A prospective bidder requiring any clarification(s) in respect of the Bidding Documents
may notify the Engineer/Employer at the Employer’s/Engineer’s address indicated in the
Bidding Data.

The Engineer/Employer will respond to any request for clarification which it
receives earlier than ten (10) days prior to the deadline for the submission of Bids.
Copies of the Engineer/Employer’s response will be forwarded to all prospective bidders,
at least five (5) days prior to dead line for submission of Bids, who have received the

9)



IB.6

6.1

6.2

6.3

IB.7

7.1

IB.8

8.1

Bidding Documents including a description of the enquiry but without identifying its
source.

Amendment of Bidding Documents

At any time prior to the deadline for submission of Bids, the Employer may, for any
reason, whether at his own initiative or in response to a clarification requested by a
prospective bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-
Clause 6.1 hereof, and shall be communicated in writing to all purchasers of the Bidding

Documents. Prospective bidders shall acknowledge receipt of each addendum in writing
to the Employer.

To afford prospective bidders reasonable time in which to take an addendum into account
in preparing their Bids, the Employer may at its discretion extend the deadline for
submission of Bids.

C. PREPARATION OF BIDS
Language of Bid
The bid prepared by the bidder and all correspondence and documents relating to the Bid,
exchanged by the bidder and the Employer shall be written in the English language,
provided that any printed literature furnished by the bidder may be written in another
language so long as accompanied by an English translation of its pertinent passages in
which case, for purposes of interpretation of the Bid, the English translation shall govern.
Documents Comprising the Bid
The bid prepared by the bidder shall comprise the following components:

@ Covering Letter

(b) Form of Bid duly filled, signed and sealed, in accordance with Sub-Clause
1B.14.3.

(©) Schedules (A to F) to Bid duly filled and initialed, in accordance with the
instructions contained therein & in accordance with Sub-Clause 1B14.3.

(d) Bid Security furnished in accordance with Clause 1B.13.
(e) Power of Attorney in accordance with Sub-Clause 1B 14.5.

)] Documentary evidence in accordance with Clause 1B.11

(10)



I1B.9
9.1

(9) Documentary evidence in accordance with Clause 1B.12.

Sufficiency of Bid

Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of
his Bid and of the rates and prices entered in the Schedule of Prices, which rates and
prices shall except in so far as it is otherwise expressly provided in the Contract, cover all
his obligations under the Contract and all matters and things necessary for the proper
completion of the Works.

(11)



9.2

1B.10

10.1

10.2

10.3

IB.11

111

11.2

1B.12

121

12.2

1B.13

131

13.2

The bidder is advised to obtain for himself at his own cost and responsibility all
information that may be necessary for preparing the bid and entering into a Contract for
execution of the Works.

Bid Prices, Currency of Bid and Payment

The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the unit
rates and prices of the Works to be performed under the Contract. Prices in the Schedule
of Prices shall be entered keeping in view the instructions contained in the Preamble to
Schedule of Prices.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder
shall remain fixed during the bidder’s performance of the Contract and not subject to
variation on any account.

The unit rates and prices in the Schedule of Prices shall be quoted by the bidder in the
currency as stipulated in Bidding Data.

Documents Establishing Bidder’s Eligibility and Qualifications

Pursuant to Clause 1B.8, the bidder shall furnish, as part of its bid, documents
establishing the bidder’s eligibility to bid and its qualifications to perform the Contract if
its bid is accepted.

Bidder/Manufacturer must possess and provide evidence of its capability and the
experience as stipulated in Bidding Data and the Qualification Criteria stipulated in the
Bidding Documents.

Documents Establishing Works’ Conformity to Bidding Documents

The documentary evidence of the Works’ conformity to the Bidding Documents may be
in the form of literature, drawings and data and the bidder shall furnish documentation as
set out in Bidding Data.

The bidder shall note that standards for workmanship, material and equipment, and
references to brand names or catalogue numbers, if any, designated by the Employer in
the Technical Provisions are intended to be descriptive only and not restrictive.

Bid Security

Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security in
the amount stipulated in Bidding Data in Pak. Rupees in the form of Deposit at Call or a
Bank Guarantee issued by a Scheduled Bank in Pakistan in favor of the Employer valid
for a period up to twenty eight (28) days beyond the bid validity date.

Any bid not accompanied by an acceptable Bid Security shall be rejected by the

(12)



13.3

13.4

135

1B.14

141

14.2

14.3

14.4

145

Employer as non-responsive.

The bid securities of unsuccessful bidders will be returned upon award of contract to the
successful bidder or on the expiry of validity of Bid Security whichever is earlier.

The Bid Security of the successful bidder will be returned when the bidder has furnished
the required Performance Security, pursuant to Clause IB.21 and signed the Contract
Agreement, pursuant to Sub-Clauses 1B.20.2 & 20.3.

The Bid Security may be forfeited:

@) if a bidder withdraws his bid during the period of bid validity; or

(b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause
16.4 (b) hereof; or

(© in the case of a successful bidder, if he fails to:

Q) Furnish the required Performance Security in accordance with Clause
IB.21, or

(i) Sign the Contract Agreement, in accordance with Sub-Clauses 1B.20.2 &
20.3.

Validity of Bids, Format, Signing and Submission of Bid

Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid
opening.

All Schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid except in filling up the blanks as directed.
If any alteration be made or if these instructions be not fully complied with, the bid may
be rejected.

Each bidder shall prepare Original and number of copies specified in the Bidding Data of
the documents comprising the bid as described in Clause 1B.8 and clearly mark them
“ORIGINAL” and “COPY” as appropriate. In the event of discrepancy between them, the
original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink and shall
be signed by a person or persons duly authorized to sign (in the case of copies, Photostats
are also acceptable). This shall be indicated by submitting a written Power of Attorney
authorizing the signatory of the bidder to act for and on behalf of the bidder. All pages of
the bid shall be initialed and official seal be affixed by the person or persons signing the
bid.

(13)



14.6

I1B.15

151

15.2

15.3

15.4

155

I1B.16

16.1

16.2

16.3

The Bid shall be delivered in person or sent by registered mail at the address to Employer
as given in Bidding Data.

D. SUBMISSION OF BID
Deadline for Submission, Modification & Withdrawal of Bids

Bids must be received by the Employer at the address/provided in Bidding Data not later
than the time and date stipulated therein.

Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

Any bid received by the Employer after the deadline for submission prescribed in
Bidding Data will be returned unopened to such bidder.

Any bidder may modify or withdraw his bid after bid submission provided that the
modification or written notice of withdrawal is received by the Employer prior to the
deadline for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified in the Form of Bid may result in
forfeiture of the Bid Security pursuant to Sub-Clause 1B.13.5 (a).

E. BID OPENING AND EVALUATION
Bid Opening, Clarification and Evaluation

The Employer will open the bids, in the presence of bidders’ and TOC (Tender Opening
Committee), at the time, date and location stipulated in the Bidding Data.

The bidder’s name, Bid Prices, any discount, the presence or absence of Bid Security, and
such other details as the Employer at its discretion may consider appropriate, will be
announced by the Employer at the bid opening. The Employer will record the minutes
of the bid opening. Representatives of the bidders who choose to attend shall sign the
attendance sheet.

Any Bid Price or discount which is not read out and recorded at bid opening will not be
taken into account in the evaluation of bid.

To assist in the examination, evaluation and comparison of Bids the Engineer/Employer
may, at its discretion, ask the bidder for a clarification of its Bid. The request for
clarification and the response shall be in writing and no change in the price or substance
of the Bid shall be sought, offered or permitted.

(14)



16.4

(a)

(b)

Prior to the detailed evaluation, pursuant to Sub-Clauses IB.16.7 to 16.9, the
Engineer/Employer will determine the substantial responsiveness of each bid to
the Bidding Documents. For purpose of these Clauses, a substantially responsive
bid is one which conforms to all the terms and conditions of the Bidding
Documents without material deviations. It will include determining the
requirements listed in Bidding Data.

Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total
price shall be corrected. If there is a discrepancy between the words and figures
the amount in words shall prevail. If there is a discrepancy between the Total Bid
price entered in Form of Bid and the total shown in Schedule of Prices-Summary,
the amount stated in the Form of Bid will be corrected by the Employer in
accordance with the Corrected Schedule of Prices.

If the bidder does not accept the corrected amount of Bid, his Bid will be
rejected and his Bid Security forfeited.

16,5 A Bid determined as substantially non-responsive will be rejected and will not
subsequently be made responsive by the bidder by correction of the non-conformity.

16.6

16.7

Any minor informality or non-conformity or irregularity in a Bid which does not
constitute a material deviation may be waived by Employer, provided such waiver does
not prejudice or affect the relative ranking of any other bidders.

The Engineer/Employer will evaluate and compare only the bids previously determined
to be substantially responsive pursuant to Sub-Clauses 1B.16.4 to 16.6 as per
requirements given hereunder. Bids will be evaluated for complete scope of works. The
prices will be compared on the basis of the Evaluated Bid Price pursuant to Sub-Clause
16.8 herein below.

(@)

Technical Evaluation

It will be examined in detail whether the Works offered by the bidder complies
with the Technical Provisions of the Bidding Documents. For this purpose, the
bidder’s data submitted with the bid in Schedule B to Bid will be compared with
technical features/criteria of the Works detailed in the Technical Provisions. Other
technical information submitted with the bid regarding the Scope of Work will
also be reviewed.

(15)



16.8

16.9

(b)

Commercial Evaluation

It will be examined in detail whether the bids comply with the
commercial/contractual conditions of the Bidding Documents. It is expected that
no material deviation/stipulation shall be taken by the bidders.

Evaluated Bid Price

In evaluating the bids, the Engineer/Employer will determine for each bid in addition to
the Bid Price, the following factors (adjustments) in the manner and to the extent
indicated below to determine the Evaluated Bid Price:

(i)
(i)

(iii)

(iv)

Making any correction for arithmetic errors pursuant to Sub-Clause 16.4 hereof.

Making an appropriate price adjustment for any other acceptable variation or
deviation.

Making an appropriate price adjustment for Deviations in terms of Payments (if
any and acceptable to the Employer).

Discount, if any, offered by the bidders as also read out and recorded at the time
of bid opening.

Evaluation Methods

Pursuant to Sub-Clause 16.8, Para (ii), and (iii) following evaluation methods for price
adjustments will be followed:

Q) Price Adjustment for Technical Compliance

The cost of making good any deficiency resulting from technical non
compliance will be added to the Corrected Total Bid Price for comparison
purposes only. The adjustments will be applied taking the highest price
quoted by other bidders being evaluated in detail in their original Bids for
corresponding item. In case of non availability of price from other bidders,
the price will be estimated by the Engineer/Employer.

(i) Price Adjustment for Commercial Compliance

The cost of making good any deficiency resulting from any quantifiable
variations and deviations from the Bid Schedules and Conditions of
Contract, as determined by the Engineer/Employer will be added to the
Corrected Total Bid Price for comparison purpose only. Adjustment for
commercial compliance will be added to the Corrected Total Bid Prices.

(16)



IB.17

17.1

17.2

1B.18.

18.1

18.2

1B.19

19.1

19.2

(iti)  Price Adjustment for Deviation in Terms of Payments
Refer to Bidding Data
Process to be Confidential

Subject to Sub-Clause 1B.16.3 heretofore, no bidder shall contact Engineer/Employer on
any matter relating to its Bid from the time of the Bid opening to the time the bid
evaluation result is announced by the Employer. The evaluation result shall be announced
at least ten (10) days prior to award of Contract. The announcement to all bidders will
include table(s) comprising read out prices, discounted prices, price adjustments made,
final evaluated prices and recommendations against all the bids evaluated.

Any effort by a bidder to influence Engineer/Employer in the Bid evaluation, Bid
comparison or Contract Award decisions may result in the rejection of his Bid. Whereas,
any bidder feeling aggrieved may lodge a written complaint not later than fifteen (15)
days after the announcement of the bid evaluation result, however, mere fact of lodging a
complaint shall not warrant suspension of procurement process.

F. AWARD OF CONTRACT
Post Qualification

The Employer, at any stage of the bid evaluation, having credible reasons for or prima
facie evidence of any defect in supplier’s or contractor’s capacities, may require the
suppliers or contractors to provide information concerning their professional, technical,
financial, legal or managerial competence whether already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons
therefore in writing. They shall form part of the records of that bid evaluation report.

The determination will take into account the bidder’s financial and technical capabilities.
It will be based upon an examination of the documentary evidence of the bidders’
qualifications submitted under Clause 1B.11, as well as such other information required in
the Bidding Documents.

Award Criteria & Employer’s Right

Subject to Sub-Clause 1B.19.2, the Employer will award the Contract to the bidder whose
bid has been determined to be substantially responsive to the Bidding Documents and
who has offered the lowest evaluated Bid Price, provided that such bidder has been
determined to be qualified to satisfactory perform the Contract in accordance with the
provisions of Clause 1B.18.

Not with standing Sub-Clause 1B.19.1, the Employer reserves the right to accept or reject
any bid, and to annul the bidding process and reject all bids, at any time prior to award of

(17)



1B.20

20.1

20.2

20.3

IB.21

21.1

21.2

1B.22

Contract, without thereby incurring any liability to the affected bidders or any obligation
to inform the affected bidders of the grounds for the Employer’s action except that the
grounds for its rejection of all bids shall upon request be communicated, to any bidder
who submitted a bid, without justification of the grounds. Notice of the rejection of all
the bids shall be given promptly to all the bidders.

Notification of Award & Signing of Contract Agreement

Prior to expiration of the period of bid validity prescribed by the Employer, the Employer
will notify the successful bidder in writing (“Letter of Acceptance”) that his bid has been
accepted.

Within seven (07) days from the date of furnishing of acceptable Performance Security
under the Conditions of Contract, the Employer will send the successful bidder the Form
of Contract Agreement provided in the Bidding Documents, incorporating all agreements
between the parties.

The formal Agreement between the Employer and the successful bidder shall be executed
within seven (07) days of the receipt of Form of Contract Agreement by the successful
bidder from the Employer.

Performance Security

The successful bidder shall furnish to the Employer a Performance Security in the form
and the amount stipulated in the Conditions of Contract within a period of fourteen (14)
days after the receipt of Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-Clauses 1B.20.2
& 20.3 or 21.1 or Clause 1B.22 shall constitute sufficient grounds for the annulment of
the award and forfeiture of the Bid Security.

Integrity Pact

The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid

in the Bidding Document for all Federal Government procurement contracts. Failure to
provide such Integrity Pact shall make the bid non-responsive.

(18)



BIDDING DATA

Instructions to Bidders
Clause Reference

11

5.1

10.3

11.2

121

Employer

Quaid-e-Awam University of Engineering Science & Technology

Nawabshah, Sindh.

Brief Description of Works

Construction of Environmental Engineering Department Building (Civil & Plumbing

Works) at QUEST, Nawabshah

(a)

(b)

Employer’s address:

Postal Address: Office of the Project Coordinator, Quaid-e-Awam University of
Engineering Science & Technology, Nawabshah.

Phone: 0244 930615

E-mail: pc.quest92@gmail.com

Engineer’s address:

Postal Address: Quaid-e-Awam _University of Engineering Science &
Technology, Nawabshah.

Phone: 0244 930615

E-mail: pc.quest92@gmail.com

Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupees.

The bidder/manufacturer has the financial, technical and production capability necessary

to perform the Contract as follows:

(@)

(b)

A detailed description of the Works, essential technical and performance
characteristics.

Complete set of technical information, description data, literature and drawings as
required in accordance with Schedule B to Bid, Specific Works Data. This will
include but not be limited to a sufficient number of drawings, photographs,
catalogues, illustrations and such other information as is necessary to illustrate

(19)



clearly the significant characteristics such as general construction dimensions and
other relevant information about the works to be performed.

13.1  Amount of Bid Security

(Fill in lump sum amount or in %age of bid amount of 5%)
14.1 Period of Bid Validity

Not More than 90 (Ninety Days) can be extended as per ground realities.

14.4  Number of Copies of the Bid to be submitted

(02) Copies “One original plus one photocopy” has been submitted.

14.6 (a) Employer's Address for the Purpose of Bid Submission

Employer’s address:
Postal Address: Office of the Project Coordinator, at Quaid-e-Awam University
of Engineering Science & Technology, Sakrand Road Nawabshah.
Phone:0244 930615
E-mail: pc.quest92@gmail.com

15.1 Deadline for Submission of Bids
11:00 am on 7" June 2022.
16.1 Venue, Time, and Date of Bid Opening

Venue: Office of the Project Coordinator, QUEST, Nawabshah.
Time: 12:00 pm
Date: 7" June 2022

16.4 Responsiveness of Bids

0] the Bid is valid till required period,

(i) the Bid prices are firm during currency of contract (if it is a fixed price bid)

(ili)  Completion period offered is within specified limits,

(iv)  the Bidder/Manufacturer is eligible to Bid and possesses the requisite experience,
capability and qualification.
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(V) The Bid does not deviate from basic technical requirements and
(vi)  the Bids are generally in order, etc.

16.9 Price Adjustment:
(iii)  Price Adjustment for Deviations in Terms of Payment

If a bid deviates from the terms of payment/payment conditions as specified in the
Conditions of Contract and if such deviation is considered acceptable to the
Employer, mark-up earned for any earlier payments involved in the terms outlined
in the Bid as compared to those stipulated in the Conditions of Contract shall be
calculated at the mark-up rate per annum (as per current policy) and shall be
added to the Corrected Total Bid Price for comparison purposes only.
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FORM OF BID AND SCHEDULES TO BID
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To:

FORM OF BID
(LETTER OF OFFER)

Bid Reference No.
Construction of Environmental Engineering Department
(Civil & Plumbing Works)
at QUEST, Nawabshah.

Gentlemen,

1.

Having examined the Bidding Documents including Instructions to Bidders,
Bidding Data, Conditions of Contract, Contract Data, Specifications,
Drawings, if any, Schedule of Prices and Addenda Nos.

for the execution of the above-named Works,
we, the undersigned, being a company doing business under the name of and
address

and being
duly incorporated under the laws of Pakistan hereby offer to execute and
complete such Works and remedy any defects therein in conformity with the
said Documents including Addenda thereto for the Total Bid Price of
Rs. (Rupees ) or such other
sum as may be ascertained in accordance with the said Documents.

We understand that all the Schedules attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this
Bid, we submit herewith a Bid Security in the amount of
drawn in your favour or made payable to you
and valid for a period of twenty eight (28) days beyond the period of validity
of Bid.

We undertake, if our Bid is accepted, to commence the Works and to deliver
and complete the Works comprised in the Contract within the time(s) stated in
Contract Data.

We agree to abide by this Bid for the period of days from the date
fixed for receiving the same and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid,
together with your written acceptance thereof, shall constitute a binding
contract between us.

We undertake, if our Bid is accepted, to execute the Performance Security



referred to in Conditions of Contract for the due performance of the Contract.

8. We understand that you are not bound to accept the lowest or any bid you may
receive.

9. We do hereby declare that the Bid is made without any collusion, comparison
of figures or arrangement with any other person or persons making a bid for
the Works.

Dated this day of , 22

Signature

in the capacity of duly authorized to sign bid for and on behalf of

(Name of Bidder in Block Capitals)

(Seal)

Address

Witness:

(Signature)

Name:
Address:
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[SCHEDULES TO BID INCLUDE THE FOLLOWING:

Schedule A to Bid: Schedule of Prices

Schedule B to Bid: Specific Works Data

Schedule C to Bid: Works to be Performed by Subcontractors
Schedule D to Bid: Proposed Programme of Works

Schedule E to Bid: Method of Performing Works

Schedule F to Bid: Integrity Pact]
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Sr. No.

SCHEDULE-ATOBID

SCHEDULE OF PRICES

Preamble to Schedule of Prices
Schedule of Prices

(a) Summary of Bid Prices

(b) Detailed Schedule of Prices

Page No.

26

29



SCHEDULE-ATOBID

PREAMBLE TO SCHEDULE OF PRICES

General

11

The Schedule of Prices shall be read in conjunction with the
Conditions of Contract, Contract Data together with the Specifications
and Drawings, if any.

1.2 The Contract shall be for the whole of the Works as described in these
Bidding Documents. Bids must be for the complete scope of works.

Description

2.1  The general directions and descriptions of works and materials are not

necessarily repeated nor summarized in the Schedule of Prices.
References to the relevant sections of the Bidding Documents shall be
made before entering prices against each item in the Schedule of
Prices.

Units & Abbreviations

3.1

Units of measurement, symbols and abbreviations expressed in the
Bidding Documents shall comply with the System International Unites
(S1 Units).

Rates and Prices

4.1

4.2

4.3

4.4

Except as otherwise expressly provided under the Conditions of
Contract, the rates and amounts entered in the Schedule of Prices shall
be the rates at which the Contractor shall be paid and shall be the full
inclusive value of the works set forth or implied in the Contract; except
for the amounts reimbursable, if any to the Contractor under the
Contract.

Unless otherwise stipulated in the Contract Data, the rates and prices
entered by the bidder shall not be subject to adjustment during the
performance of the Contract.

All duties, taxes and other levies payable by the Contractor shall be
included in the rates and prices.

The whole cost of complying with the provisions of the Contract shall
be included in the items provided in the Schedule of Prices, and where
no items are provided, the cost shall be deemed to be distributed
among the rates and prices entered for the related items of the Works
and no separate payment will be made for those items.

The rates, prices and amounts shall be entered against each item in the



4.5

4.6

SCHEDULE-ATOBID

Schedule of Prices. Any item against which no rate or price is entered
by the bidder will not be paid for by the Employer when executed and
shall be deemed covered by the rates and prices for other items in the
Schedule of Prices.

@) The bidder shall be deemed to have obtained all information as
to and all requirements related thereto which may affect the bid
price.

(b) The Contractor shall be responsible to make complete
arrangements for the transportation of the Plants, Technical
staff and relevant drawings and documents shall be available at
the Site.

The Contractor shall provide for all parts of the Works to be completed
in every respect. Notwithstanding that any details, accessories, etc.
required for the complete installation and satisfactory operation of the
Works, are not specifically mentioned in the Specifications, such
details shall be considered as included in the Contract Price.

Bid Prices

5.1

5.2

Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed by the
Employer in the format of Schedule of Prices.

The bidder shall recognize such elements of the costs which he expects
to incur the performance of the Works and shall include all such costs
in the rates and amounts entered in the Schedule of Prices.

Total Bid Price

The total of bid prices in the Schedule of Prices shall be entered in the
Summary of Bid Prices.

Provisional Sums

6.1

Provisional Sums included and so designated in the Schedule of Prices
if any, shall be expended in whole or in part at the direction and
discretion of the Engineer/Employer. The Contractor will only receive
payment in respect of Provisional Sums if he has been instructed by the
Engineer/Employer to utilize such sums.
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SCHEDULE-ATOBID

SCHEDULE OF PRICES - SUMMARY OF BOQ/BID PRICES

Bill
No.

Description

Total Amount (Rs)

Total Bid Price:




SCHEDULE-ATOBID

SCHEDULE OF PRICES/BOQ

Item
No.

Description

Quantity

Unit Rate(Rs)

Total Amount (Rs)

Total:




SCHEDULE -B TO BID

*SPECIFIC WORKS DATA/ SCOPE OF WORK

(To be prepared and incorporated by the Employer)



Following Date has been provided by the Contractor

Name of Site Engineer:
PEC License No.
Contact No.

Name of Material Engineer:

PEC License No.
Contact No.

Name of Surveyor:
(At least diploma holder)
Contact No.

(32)
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SCHEDULE-CTOBID
WORKS TO BE PERFORMED BY SUBCONTRACTORS

The bidder will do the work with his own forces except the work listed below which he
intends to sub-contract. (Attach the Agreement copy)

Items of Works Name and address of Statement of similar

to be Sub-Contracted Sub-Contractors works previously
executed (attach
evidence)

1.

Company Name:
Nature of Work award:
Time of Completion

Contact Person:

2.
Company Name:
Nature of Work award:
Time of Completion
Contact Person:

3.

Company Name:
Nature of Work award:
Time of Completion

Contact Person:

Contractor Seal
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Note:

No change of Sub-Contractors shall be made by the bidder without prior
approval of the Employer.

The truthfulness and accuracy of the statement as to the experience of Sub-
Contractors is guaranteed by the bidder. The Employer’s judgment shall be
final as to the evaluation of the experience of Sub-Contractors submitted by

the bidder.

Statement of similar works shall include description, location & value of
works, year completed and name & address of the clients.
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SCHEDULE -D TO BID

PROPOSED PROGRAMME OF WORKS

Bidder shall provide a programme in a bar-chart showing the sequence of work items by
which he proposes to complete the Works of the entire Contract. The programme should
indicate the sequence of work items and the period of time during which he proposes to
complete the Works including the activities like designing, schedule of submittal of drawings,
ordering and procurement of materials, manufacturing, delivering, construction of civil
works, erection, testing and commissioning of Works to be supplied under the Contract. The
soft and hard copy of Program of work (i-e) Primavera or MS Project shall be provided
before execution of the work.
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SCHEDULE -E TO BID
METHOD OF PERFORMING WORKS
As per the requirement of Engineer the bidder is required to submit a narrative outlining the

method of performing the Works. The narrative should indicate in detail and include but not
be limited to:

e The sequence and methods in which he proposes to carry out the Works, including the
number of shifts per day and hours per shift, he expects to work.

e A list of all major items of constructional and erectional plant, tools and vehicles
proposed to be used in delivering/carrying out the Works at Site

e The procedure for installation of equipment and transportation of equipment and
materials to the site.

e Organization chart indicating head office & field office personnel involved in

management, supervision and engineering of the Works to be done under the
Contract. (This is necessary to submit before execution of the work)
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SCHEDULE -F TO BID

(INTEGRITY PACT)

Contract No. Dated
Contract Value:
Contract Title:

M/s --- -- hereby declares that it has not obtained or induced
the procurement of any contract, right, interest, privilege or other obligation or benefit from
Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any
other entity owned or controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, M/S--------------mmmmmmmmmm - represents
and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to
anyone and not given or agreed to give and shall not give or agree to give to anyone within
or outside Pakistan either directly or indirectly through any natural or juridical person,
including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder,
sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether
described as consultation fee or otherwise, with the object of obtaining or inducing the
procurement of a contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP, except that which has been expressly declared pursuant hereto.

M/S certifies that it has made and will make full disclosure of all
agreements and arrangements with all persons in respect of or related to the transaction with
GoP and has not taken any action or will not take any action to circumvent the above
declaration, representation or warranty.

M/S accepts full responsibility and strict liability for making
any false declaration, not making full disclosure, misrepresenting facts or taking any action
likely to defeat the purpose of this declaration, representation and warranty. It agrees that any
contract, right, interest, privilege or other obligation or benefit obtained or procured as
aforesaid shall, without prejudice to any other rights and remedies available to GoP under any
law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier]
agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt
business practices and further pay compensation to GoP in an amount equivalent to ten time
the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of
Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP.

Name of Employer: .................. Name of Contractor: ............
Signature: ..............ceevenns Signature: ...........cooeviiiiiniinnnn.
[Seal] [Seal]
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CONDITIONS OF CONTRACT
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11

111

1.1.2

1.13

114

115

1.16

117

1.18

1.19

1.1.10

CONDITIONS OF CONTRACT
GENERAL PROVISIONS
Definitions
In the Contract as defined below, the words and expressions defined shall have the
following meanings assigned to them, except where the context requires
otherwise:

The Contract

“Contract” means the Contract Agreement and the other documents listed in the
Contract Data.

“Specifications” means the document as listed in the Contract Data, including
Employer’s requirements in respect of design to be carried out by the Contractor

(if any), and any Variation to such document.

“Drawings” means the Employer’s drawings of the Works as listed in the Contract
Data, and any Variation to such drawings.

Persons

“Employer” means the person named in the Contract Data and the legal successors
in title to this person, but not (except with the consent of the Contractor) any
assignee.

“Contractor” means the person named in the Contract Data and the legal
successors in title to this person, but not (except with the consent of the Employer)
any assignee.

“Party” means either the Employer or the Contractor.

Dates, Times and Periods

“Commencement Date” means the date fourteen (14) days after the date the
Contract comes into effect or any other date named in the Contract Data.

“Day” means a calendar day
“Time for Completion” means the time for completing the Works as stated in the
Contract Data (or as extended under Sub-Clause 7.3), calculated from the

Commencement Date.

Money and Payments
“Cost” means all expenditure properly incurred (or to be incurred) by the

Contractor, whether on or off the Site, including overheads and similar charges
but does not include any allowance for profit.
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1.1.11

1.1.12

1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

1.1.18

1.1.19

1.1.20

1.2

13

14

Other Definitions

“Contractor’s Equipment” means all machinery, apparatus and other things
required for the execution of the Works but does not include Materials or Plant
intended to form part of the Works.

“Country” means the Islamic Republic of Pakistan.
“Employer’s Risks” means those matters listed in Sub-Clause 6.1.

“Force Majeure” means an event or circumstance which makes performance of a
Party’s obligations illegal or impracticable and which is beyond that Party’s
reasonable control.

‘Materials” means things of all kinds (other than Plant) to be supplied and
incorporated in the Works by the Contractor.

“Plant” means the machinery and apparatus intended to form or forming part of
the Works.

“Site” means the places provided by the Employer where the Works are to be
executed, and any other places specified in the Contract as forming part of the
Site.

“Variation” means a change which is instructed by the Engineer/Employer under
Sub-Clause 10.1.

‘“Works” means any or all the works whether Supply, Installation, Construction
etc. and design (if any) to be performed by the Contractor including temporary
works and any variation thereof.

“Engineer” means the person notified by the Employer to act as Engineer for the
purpose of the Contract and named as such in Contract Data.

Interpretation

Words importing persons or parties shall include firms and organizations. Words
importing singular or one gender shall include plural or the other gender where the
context requires.

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of
one another. If an ambiguity or discrepancy is found in the documents, the priority
of the documents shall be in accordance with the order as listed in the Contract
Data.

Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.
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1.5

1.6

2.1

2.2

2.3

2.4

3.1

3.2

Communications
All Communications related to the Contract shall be in English language.
Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and
shall give all notices and pay all fees and other charges in respect of the Works.

THE EMPLOYER
Provision of Site

The Employer shall provide the Site and right of access thereto at the times stated
in the Contract Data.

Permits etc.

The Employer shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals which are required for the Works.

Engineer’s/Employer’s Instructions

The Contractor shall comply with all instructions given by the Employer or the
Engineer, if notified by the Employer, in respect of the Works including the
suspension of all or part of the Works.

Approvals

No approval or consent or absence of comment by the Engineer/Employer shall
affect the Contractor’s obligations.

ENGINEER’S/EMPLOYER’S REPRESENTATIVES

Authorized Person

The Employer shall appoint a duly authorized person to act for him and on his
behalf for the purposes of this Contract. Such authorized person shall be duly
identified in the Contract Data or otherwise notified in writing to the Contractor as
soon as he is so appointed. In either case the Employer shall notify the Contractor,

in writing, the precise scope of the authority of such authorized person at the time
of his appointment.

Engineer’s/Employer’s Representative

The name and address of Engineer’s/Employer’s Representative is given in
Contract Data. However the Contractor shall be notified by the
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4.1

4.2

4.3

4.4

5.1

Engineer/Employer, the delegated duties and authority before the Commencement
of Works.

THE CONTRACTOR
General Obligations

The Contractor shall carry out the Works properly and in accordance with the
Contract. The Contractor shall provide all supervision, labor, Materials, Plant and
Contractor’s Equipment which may be required.

Contractor’s Representative

The Contractor shall appoint a representative (Site Engineer with valid PEC
License) at site on full time basis to supervise the execution of work and to
receive instructions on behalf of the Contractor but only after obtaining the
consent of the Employer for such appointment which consent shall not be
unreasonable withheld by the Employer. Such authorized representative may be
substituted/replaced by the Contractor at any time during the Contract
Period but only after obtaining the consent of the Employer as aforesaid.

Subcontracting

The Contractor shall not subcontract the whole of the Works. The Contractor
shall not subcontract any part of the Works without the consent of the
Employer.

Performance Security

The Contractor shall furnish to the Employer within fourteen (14) days after
receipt of Letter of Acceptance a Performance Security at the option of the bidder,
in the form of Bank Draft or Bank for the amount and validity specified in
Contract Data.

DESIGN BY CONTRACTOR
Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in the
Contract Data. The Contractor shall promptly submit to the Engineer/Employer all
designs prepared by him. Within fourteen (14) days of receipt the
Engineer/Employer shall notify any comments or, if the design submitted is not in
accordance with the Contract, shall reject it stating the reasons. The Contractor
shall not construct any element of the Works designed by him within fourteen (14)
days after the design has been submitted to the Engineer/Employer or which has
been rejected. Design that has been rejected shall be promptly amended and
resubmitted. The Contractor shall resubmit all designs commented on taking these
comments into account as necessary. (5.1 clause Deleted and replaced, that as per
demand of the Engineer contractor shall submit the design)
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5.2

6.1

Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under
this Clause, both of which shall be fit for the intended purposes defined in the
Contract and he shall also remain responsible for any infringement of any patent
or copyright in respect of the same. The Engineer/Employer shall be responsible
for the Specifications and Drawings.(5.2 clause Deleted and replaced, that as per
demand of the Engineer contractor shall submit the design)

EMPLOYER’S RISKS
The Employer’s Risks
The Employer’s Risks are:-

a)  war, hostilities (whether war be declared or not), invasion, act of foreign
enemies, within the Country;

b)  Rebellion, terrorism, revolution, insurrection, military or usurped power, or
civil war, within the Country;

c) Riot, commotion or disorder by persons other than the Contractor’s
personnel and other employees including the personnel and employees of
Sub-Contractors, affecting the Site and/or the Works;

d) ionizing radiations, or contamination by radio-activity from any nuclear fuel,
or from any nuclear waste from the combustion of nuclear fuel, radio-active
toxic explosive, or other hazardous properties of any explosive nuclear
assembly or nuclear component of such an assembly, except to the extent to
which the Contractor/Sub-Contractors may be responsible for the use of any
radio-active material;

e)  Pressure waves caused by aircraft or other aerial devices travelling at sonic
or supersonic speeds;

f)  Use or occupation by the Employer of any part of the Works, except as may
be specified in the Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs
and drawings of any part of the Works by the Employer’s personnel or by
others for whom the Employer is responsible;

h) a suspension under Sub-Clause 2.3 unless it is attributable to the
Contractor’s failure; and

i)  physical obstructions or physical conditions other than climatic conditions,
encountered on the Site during the performance of the Works, for which the
Contractor immediately notified to the Employer and accepted by the
Employer.
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7.1

7.2

7.3

7.4

8.1

8.2

TIME FOR COMPLETION
Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall
proceed expeditiously and without delay and shall complete the Works, subject to
Sub-Clause 7.3 below, within the Time for Completion.

Programme

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer/Employer a programme for the Works in the form stated in the Contract
Data.

Extension of Time

The Contractor shall, within such time as may be reasonable under the
circumstances, notify the Employer/Engineer of any event(s) falling within the
scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the
Employer/Engineer for a reasonable extension in the time for the completion of
Works. Subject to the aforesaid, the Employer/Engineer shall determine such
reasonable extension in the time for the completion of Works as may be justified
in the light of the details/particulars supplied by the Contractor in connection with
the such determination by the Employer/Engineer within such period as may be
prescribed by the Employer/Engineer for the same; and the Employer shall extend
the Time for Completion as determined.

Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the
Contractor’s only liability to the Employer for such failure shall be to pay the
amount stated in the Contract Data for each day for which he fails to complete the
Works.

TAKING-OVER

Completion

The Contractor may notify the Engineer/Employer when he considers that the
Works are complete.

Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the
Contractor the Employer/Engineer shall either takeover the completed Works and
issue a Certificate of Completion to that effect or shall notify the Contractor his

reasons for not taking-over the Works. While issuing the Certificate of
Completion as aforesaid, the Employer/Engineer may identify any outstanding
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9.1

9.2

10.

10.1

10.2

items of work which the Contractor shall undertake during the Maintenances
Period.

REMEDYING DEFECTS
Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue
of the Certificate of Completion carry out, at no cost to the Employer, repair and
rectification work which is necessitated by the earlier execution of poor quality of
work or use of below specifications material in the execution of Works and which
is so identified by the Employer/Engineer in writing within the said period. Upon
expiry of the said period, and subject to the Contractor’s faithfully performing his
aforesaid obligations, the Employer/Engineer shall issue a Maintenance
Certificate whereupon all obligations of the Contractor under this Contract shall
come to an end.

Failure to remedy any such defects or complete outstanding work within a
reasonable time shall entitle the Employer to carry out all necessary works at the
Contractor’s cost. However, the cost of remedying defects not attributable to the
Contractor shall be valued as a Variation.

Uncovering and Testing

The Engineer/Employer may give instruction as to the uncovering and/or testing
of any work. Unless as a result of an uncovering and/or testing it is established
that the Contractor’s design, Materials, Plant or workmanship are not in
accordance with the Contract, the Contractor shall be paid for such uncovering
and/or testing as a Variation in accordance with Sub-Clause 10.2.

VARIATIONS AND CLAIMS

Right to Vary

The Employer/Engineer may issue Variation Order(s) in writing. Where for any
reason it has not been possible for the Employer/Engineer to issue such Variations
Order(s), the Contractor may confirm any verbal orders given by the
Employer/Engineer in writing and if the same are not refuted/denied by the
Employer/Engineer within seven (7) days of the receipt of such confirmation the
same shall be deemed to be a Variation Orders for the purposes of this Sub-
Clause.

Valuation of Variations

Variations shall be valued as follows:

a) at a lump sum price agreed between the Parties, or

b) where appropriate, at rates in the Contract, or
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10.3

10.4.

10.5

11.

111

C) in the absence of appropriate rates, the rates in the Contract shall be used
as the basis for valuation, or failing which

d) at appropriate new rates, as may be agreed or which the
Engineer/Employer considers appropriate, or

e) if the Engineer/Employer so instructs, at day work rates set out in the
Contract Data for which the Contractor shall keep records of hours of
labor and Contractor’s Equipment, and of Materials, used.

Early Warning

The Contractor shall notify the Engineer/Employer in writing as soon as he is
aware of any circumstance which may delay or disrupt the Works, or which may
give rise to a claim for additional payment.

To the extent of the Contractor’s failure to notify, which results to the
Engineer/Employer being unable to keep all relevant records or not taking steps to
minimize any delay, disruption, or Cost, or the value of any Variation, the
Contractor’s entitlement to extension of the Time for Completion or additional
payment shall be reduced/rejected.

Valuation of Claims

If the Contractor incurs Cost as a result of any of the Employer’s Risks, the
Contractor shall be entitled to the amount of such Cost. If as a result of any
Employer’s Risk, it is necessary to change the Works, this shall be dealt with as a
Variation subject to Contractor’s notification for intention of claim to the
Engineer/Employer within fourteen (14) days of the occurrence of cause.

Variation and Claim Procedure

The Contractor shall submit to the Engineer/Employer an itemized make-up of the
value of variations and claims within twenty eight (28) days of the instruction or
of the event giving rise to the claim. The Engineer/Employer shall check and if
possible agree the value. In the absence of agreement, the Employer shall
determine the value.

CONTRACT PRICE AND PAYMENT
@ Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate
issued by the Engineer pursuant to this Clause, or to any other terms of
the Contract, shall , subject to Clause 47, be paid by the Employer to
the Contractor within 30 days after such Interim Payment Certificate has
been jointly verified by Employer and Contractor, or, in the case of the
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11.2

11.3

11.4

11.5

Final Certificate referred to in Sub Clause 60.8, within 60 days after such
Final Payment Certificate has been jointly verified by Employer and
Contractor; Provided that the Interim Payment shall be caused in 42 days
and Final Payment in 60 days in case of foreign funded project. In the
event of the failure of the Employer to make payment within the times
stated, the Employer shall pay to the Contractor compensation at the 28
days rate of KIBOR+2% per annum in local currency and LIBOR+1%
for foreign currency, upon all sums unpaid from the date by which the
same should have been paid. The provisions of this Sub-Clause are
without prejudice to the Contractor’s entitlement under Clause 69.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject
to Clause 10.

Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

a) the value of the Works executed; and

b) The percentage of the value of Materials and Plant reasonably delivered
to the Site, as stated in the Contract Data, subject to any additions or

deductions which may be due.

The Contractor shall submit each month to the Engineer/Employer a statement
showing the amounts to which he considers himself entitled.

Interim Payments

Within a period not exceeding seven (7) days from the date of submission of a
statement for interim payment by the Contractor, the Engineer shall verify the
same and within a period not exceeding thirty (30) days from the said date of
submission by the Contractor, the Employer shall pay to the Contractor the sum
verified by the Engineer less retention money at the rate stated in the Contract
Data.

Retention

Retention money shall be paid by the Employer to the Contractor within fourteen
(14) days after either the expiry of the period stated in the Contract Data, or the
remedying of notified defects, or the completion of outstanding work, all as
referred to in Sub-Clause 9.1, which ever is the later.

Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance
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11.6

12.

121

12.2

12.3

Certificate the Contractor shall submit a final account to the Engineer to verify
and the Engineer shall verify the same within fourteen (14) days from the date of
submission and forward the same to the Employer together with any
documentation reasonably required to enable the Employer to ascertain the final
contract value.

Within sixty (60) days from the date of receipt of the verified final account from
the Engineer, the Employer shall pay to the Contractor any amount due to the
Contractor. While making such payment the Employer may, for reasons to be
given to the Contractor in writing, withhold any part or parts of the verified
amount,

Currency
Payment shall be in the currency stated in the Contract Data.

DEFAULT

Default by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid
instruction of the Engineer/Employer or fails to proceed expeditiously and without
delay, or is, despite a written complaint, in breach of the Contract, the Employer
may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within
fourteen (14) days after receipt of the Employer’s notice, the Employer may by a
second notice given within a further twenty one (21) days, terminate the Contract.
The Contractor shall then demobilize from the Site leaving behind any
Contractor’s Equipment which the Employer instructs, in the second notice, to be
used for the completion of the Works at the risk and cost of the Contractor.

Default by Employer

If the Employer fails to pay in accordance with the Contract, or is, despite a
written complaint, in breach of the Contract, the Contractor may give notice
referring to this Sub-Clause and stating the default. If the default is not remedied
within fourteen (14) days after the Employer’s receipt of this notice, the
Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the Employer’s
receipt of the Contractor’s notice, the Contractor may by a second notice given
within a further twenty one (21) days, terminate the Contract. The Contractor shall
then demobilize from the Site.

Insolvency
If a Party is declared insolvent under any applicable law, the other Party may by
notice terminate the Contract immediately. The Contractor shall then demobilize

from the Site leaving behind, in the case of the Contractor’s insolvency, any
Contractor’s Equipment which the Employer instructs in the notice is to be used
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12.4

13.

131

13.2

for the completion of the Works.
Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the Materials and Plant
reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
b) any sums to which the Employer is entitled,

C) if the Employer has terminated under Sub-Clause 12.1 or 12.3, the
Employer shall be entitled to a sum equivalent to twenty percent (20%) of
the value of parts of the Works not executed at the date of the termination,
and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the
Contractor shall be entitled to the cost of his demobilization together with
a sum equivalent to ten percent (10%) of the value of parts of the Works
not executed at the date of termination.

The net balance due shall be paid or repaid within twenty eight (28) days of the
notice of termination.

RISKS AND RESPONSIBILITIES
Contractor’s Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care
of the Works from the Commencement Date until the date of the
Employer’s/Engineer’s issuance of Certificate of Completion under Sub-
Clause 8.2. Responsibility shall then pass to the Employer. If any loss or
damage happens to the Works during the above period, the Contractor shall rectify
such loss or damage so that the Works conform to the Contract.

Unless the loss or damage happens as a result of any of the Employer’s Risks, the
Contractor shall indemnify the Employer, or his agents against all claims loss,
damage and expense arising out of the Works.

Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Employer
immediately. If necessary, the Contractor may suspend the execution of the Works
and, to the extent agreed with the Employer demobilize the Contractor’s
Equipment.

If the event continues for a period of eighty four (84) days, either Party may then
give notice of termination which shall take effect twenty eight (28) days after the
giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
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14.

141

14.2

15.

151

15.2

balance of the value of the Works executed and of the Materials and Plant
reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
b) the cost of his demobilization, and
C) less any sums to which the Employer is entitled.

The net balance due shall be paid or repaid within thirty five (35) days of the
notice of termination.

INSURANCE
Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the
types, in the amounts and naming as insured the persons stipulated in the Contract
Data except for items (a) to (e) and (i) of the Employer’s Risks under Sub-Clause
6.1. The policies shall be issued by insurers and in terms approved by the
Employer. The Contractor shall provide the Engineer/Employer with evidence that
any required policy is in force and that the premiums have been paid.

Default

If the Contractor fails to effect or keep in force any of the insurances referred to in
the previous Sub-Clause, or fails to provide satisfactory evidence, policies or
receipts, the Employer may, without prejudice to any other right or remedy, effect
insurance for the cover relevant to such as a default and pay the premiums due and
recover the same plus a sum in percentage given in Contractor Data from any
other amounts due to the Contractor.

RESOLUTION OF DISPUTES
Engineer’s Decision

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with the Works, the matter in dispute shall, in the first
place, be referred in writing to the Engineer, with a copy to the other party. Such
reference shall state that it is made pursuant to this Clause. No later than the
twenty eight (28) days after the day on which he received such reference, the
Engineer shall give notice of his decision to the Employer and the Contractor.

Unless the Contract has already been repudiated or terminated, the Contractor
shall, in every case, continue to proceed with the Work with all due diligence, and
the Contractor and the Employer shall give effect forthwith to every such decision
of the Engineer unless and until the same shall be revised, as hereinafter provided
in an arbitral award.

Notice of Dissatisfaction
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15.3

16

16.1

If a Party is dissatisfied with the decision of the Engineer or if no decision is given
within the time set out in Sub-Clause 15.1 here above, the Party may give notice
of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt
of the decision or the expiry of the time for the decision. If no notice of
dissatisfaction is given within the specified time, the decision shall be final and
binding on the Parties. If notice of dissatisfaction is given within the specified
time, the decision shall be binding on the Parties who shall give effect to it
without delay unless and until the decision of the Engineer is revised by an
arbitrator.

Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally
settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules
made there under and any statutory modifications thereto. Any hearing shall be
held at the place specified in the Contract Data and in the language referred to in
Sub-Clause 1.5.

INTEGRITY PACT

If the Contractor or any of his Sub-Contractors, agents or servants is found to
have violated or involved in violation of the Integrity Pact signed by the
Contractor as Schedule-F to his Bid, then the Employer shall be entitled to:

(a) recover from the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder’s fee or kickback given by the Contractor
or any of his Sub-Contractors, agents or servants;

(b) terminate the Contract; and

(c) recover from the Contractor any loss or damage to the Employer as a result of
such termination or of any other corrupt business practices of the Contractor or
any of his Sub-Contractors, agents or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor
shall demobilize from the Site leaving behind Contractor’s Equipment which the
Employer instructs, in the termination notice, to be used for the completion of the
Works at the risk and cost of the Contractor. Payment upon such termination shall be
made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having
deducted the amounts due to the Employer under Sub-Para (a) and (c) of this Sub-
Clause.
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(Note:

CONTRACT DATA

Except where otherwise indicated, all Contract Data should be filled in by the

Employer prior to issuance of the Bidding Documents.)
Sub-Clauses of
Conditions of Contract

1.1.3 Employer’s Drawings, if any
(Drawings issued with Work Order)
1.1.4 The Employer means
Quaid-e-Awam University of Engineering Science & Technology, Nawabshah.
1.1.5 The Contractor means
1.1.7 Commencement Date means the date of issue of Engineer’s Notice to Commence
which shall be issued within fourteen (14) days of the signing of the Contract
Agreement.
1.1.9 Time for Completion 18 months
1.1.20 Engineer
Executive Engineer
1.3 Documents forming the Contract listed in the order of priority:
@ The Contract Agreement
(b) Letter of Acceptance
(© The completed Form of Bid
(d) Contract Data
(e) Conditions of Contract
()] The completed Schedules to Bid including Schedule of Prices/ BOQ
(9) The Drawings,
(h) The Specifications
(i)
()
2.1  Provision of Site: On the Commencement Date -------- f-------- 12022
3.1  Authorized person : --------=--=m-mmmmmmemm oo
3.2 Name and address of Engineer’s/Employer’s representative
Engr. Hammod ur Rehman Kazi, Project Coordinator
QUEST, Nawabshah
4.4 Performance Security: 10%
Amount
Validity
5.1 Requirements for Contractor’s design (if any):

Specification Clause No’s (As Per demand of the Employer)
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7.2

7.4

9.1

10.2

111

Programme: Shall be submitted before commencement.
Time for submission: Within fourteen (14) days of the Commencement Date.
Form of programme: (Bar Chart/CPM/PERT or other)

Amount payable due to failure to complete shall be 0.1% per day up to a maximum of
(10%) * of sum stated in the Letter of Acceptance

Period for remedying defects

30 Days

Variation procedure:
Day work rates

(as per current policy of PEC)

(@) Terms of Payments

Payment of Contract Price shall be made in the following manners:

i) 10% mobilization advance shall be paid on submission of bank guarantee
from scheduled bank of Pakistan by the Employer to the Contractor and
the same will be recovered at the rate of 15% of work done form each
Interim Payment.

i) Ninety (90%) of interim payment shall be made and (10%) ten percent will
be retained as retention money.

iii) Fifty percent (50%) of retention money shall be paid on the date of
issuance of taking-over certificate as per Clause 8.2 of Conditions of
Contract, and

iv) Balance Fifty percent (50%) of retention money shall be paid in
accordance with Clause 11.4 of Conditions of Contract, issuance of
completion certificate and expiry of defect liability period.

111  (a) Monthly Interim Payment will be submitted by the Contractor for

verification of the Employer/Engineer.

11.2  (b) Secured Advance
Following Percentages will be paid on the value of Materials and Plant and
same will be recovered on the actual incorporation in the works:
Materials eighty (80%) max
Plant ninety (90%) max
11.3  Interim Payment will be released within (30) thirty days from the date of due
verification of the Engineer.
11.4 Percentage of retention:  Balance five (05%) of retention money will be
released on the issuance of completion certificate and expiry of defect liability period.
11.6  Currency of payment: Pak. Rupees
14.1 Insurances: Deleted because of small work.

15.3 Arbitration
Place of Arbitration:

(54)



STANDARD FORMS
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FORM OF BID SECURITY
(Bank Guarantee)

Guarantee No.
Executed on

(Letter by the Guarantor to the Employer)

Name of Guarantor (Scheduled Bank in Pakistan) with address:

Name of Principal (Bidder) with address:

Penal Sum of Security (express in words and figures):

Bid Reference No. Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at
the request of the said Principal, we the Guarantor above-named are held and firmly bound
unto the , (hereinafter called The “Employer”) in
the sum stated above, for the payment of which sum well and truly to be made, we bind
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by
these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
submitted the accompanying Bid numbered and dated as above for
(Particulars of Bid) to the said Employer;

and

WHEREAS, the Employer has required as a condition for considering the said Bid that the
Principal furnishes a Bid Security in the above said sum to the Employer, conditioned as
under:

1) that the Bid Security shall remain valid for a period of twenty eight (28) days beyond
the period of validity of the bid;

2 that in the event of;
€)) the Principal withdraws his Bid during the period of validity of Bid, or

(b) the Principal does not accept the correction of his Bid Price, pursuant to Sub-
Clause 16.4 (b) of Instructions to Bidders, or

(c) failure of the successful bidder to

(1 furnish the required Performance Security, in accordance with Sub-
Clause 1B-21.1 of Instructions to Bidders, or

(i) sign the proposed Contract Agreement, in accordance with Sub-
Clauses 1B-20.2 & 20.3 of Instructions to Bidders,
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the entire sum be paid immediately to the said Employer for delayed completion and
not as penalty for the successful bidder's failure to perform.

NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on
the prescribed form presented to him for signature enter into a formal Contract Agreement
with the said Employer in accordance with his Bid as accepted and furnish within fourteen
(14) days of receipt of Letter of Acceptance, a Performance Security with good and sufficient
surety , as may be required, upon the form prescribed by the said Employer for the faithful
performance and proper fulfilment of the said Contract or in the event of non-withdrawal of
the said Bid within the time specified then this obligation shall be void and of no effect, but
otherwise to remain in full force and effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Employer the said sum stated
above upon first written demand of the Employer without cavil or argument and without
requiring the Employer to prove or to show grounds or reasons for such demand, notice of
which shall be sent by the Employer by registered post duly addressed to the Guarantor at its
address given above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal has duly performed his obligations to sign the Contract Agreement and
to furnish the requisite Performance Security within the time stated above, or has defaulted in
fulfilling said requirements and the Guarantor shall pay without objection the sum stated
above upon first written demand from the Employer forthwith and without any reference to
the Principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed the instrument under
its seal on the date indicated above, the name and seal of the Guarantor being hereto affixed
and these presents duly signed by its undersigned representative pursuant to authority of its
governing body.

Guarantor (Bank)

Witness: 1. Signature
1. 2. Name
3. Title

Corporate Secretary (Seal)

(Name, Title & Address) Corporate Guarantor (Seal)
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on

(Letter by the Guarantor to the Employer)

Name of Guarantor (Scheduled Bank in Pakistan) with

address:

Name of Principal (Contractor) with
address:

Penal Sum of Security (express in words and
figures)

Letter of Acceptance No. Dated:

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at
the request of the said Principal we, the Guarantor above named, are held and firmly bound
unto the (hereinafter called the
Employer) in the penal sum of the amount stated above, for the payment of which sum well
and truly to be made to the said Employer, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
accepted the Employer's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all
the undertakings, covenants, terms and conditions of the said Documents during the original
terms of the said Documents and any extensions thereof that may be granted by the
Employer, with or without notice to the Guarantor, which notice is, hereby, waived and shall
also well and truly perform and fulfill all the undertakings, covenants terms and conditions of
the Contract and of any and all modifications of the said Documents that may hereafter be
made, notice of which modifications to the Guarantor being hereby waived, then, this
obligation to be void; otherwise to remain in full force and virtue till all requirements of
Clause 9, Remedying Defects, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition
of any liability attaching to us under this Guarantee that the claim for payment in writing
shall be received by us within the validity period of this Guarantee, failing which we shall be
discharged of our liability, if any, under this Guarantee.
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We, (the Guarantor), waiving all objections and
defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the
Employer without delay upon the Employer's first written demand without cavil or arguments
and without requiring the Employer to prove or to show grounds or reasons for such demand
any sum or sums up to the amount stated above, against the Employer's written declaration
that the Principal has refused or failed to perform the obligations under the Contract, for
which payment will be effected by the Guarantor to Employer’s designated Bank & Account
Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal (Contractor) has duly performed his obligations under the Contract or
has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any
sum or sums up to the amount stated above upon first written demand from the Employer
forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed this Instrument under
its seal on the date indicated above, the name and corporate seal of the Guarantor being
hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.

Guarantor (Bank)

Witness:
1. 1. Signature
2. Name
Corporate Secretary (Seal)
3. Title
2.
(Name, Title & Address) Corporate Guarantor (Seal)
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MG
MOBILIZATION ADVANCE GUARANTEE/BOND

Guarantee No. Date
WHEREAS (hereinafter called the 'Employer’) has entered into a Contract
for

(Particulars of Contract)
with (hereinafter called the "Contractor’).

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's
request, an amount of Rupees (Rs ) which amount
shall be advanced to the Contractor as per provisions of the Contract.

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the
mobilization advance for the performance of his obligations under the said Contract.

AND WHEREAS,

(Scheduled Bank in Pakistan or Insurance Company acceptable to the Employer)
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of
the Employer agreeing to make the above advance to the Contractor, has agreed to furnish the
said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the
advance for the purpose of above mentioned Contract and if he fails and commits default in
fulfilment of any of his obligations for which the advance payment is made, the Guarantor
shall be liable to the Employer for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final judge, on
the part of the Contractor, shall be given by the Employer to the Guarantor, and on such first
written demand, payment shall be made by the Guarantor of all sums then due under this
Guarantee without any reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments
from the Interim  Payment  Certificates of the Contractor or until
whichever is earlier.

(Date)
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees
(Rs ).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against
payments from Interim Payment Certificates of the Contractor provided that the Guarantor
agrees that the aforesaid period of validity shall be deemed to be extended if on the above
mentioned date the advance payment is not fully adjusted.

MG-2
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GUARANTOR

1. Signature
2. Name
3. Title
WITNESS
1.
Corporate Secretary (Seal)
2.
(Name Title & Address) Corporate Guarantor(Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of 2020 between (hereinafter called the
“Employer”) of the one part and (hereinafter called the “Contractor”) of the
other part.

WHEREAS the Employer is desirous that certain Works, viz should be

executed by the Contractor and has accepted a Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any except those parts
relating to Instructions to Bidders, shall be deemed to form and be read and construed
as part of this Agreement, viz:

(@)  The Letter of Acceptance;

(b)  The completed Form of Bid alongwith Schedules to Bid,;
(c) Conditions of Contract & Contract Data;

(d)  The priced Schedule of Prices;

(e)  The Specifications; and

(f)  The Drawings

3. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy defects therein in conformity and in all respects
within the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the Contract
Price or such other sum as may become payable under the provisions of the Contract
at the times and in the manner prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective
laws.

Signature of the Contactor Signature of the Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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FORM OF BANK GUARANTEE FOR ADVANCE PAYMENT
(Not Applicable)

Guarantee No.

Executed on

(Letter by the Guarantor to the Employer)

WHEREAS the (hereinafter
called the Employer) has entered into a Contract for

(Particulars of Contract), with

(hereinafter called the Contractor).

AND WHEREAS the Employer has agreed to advance to the Contractor, at the Contractor’s
request, an amount of Rs. Rupees )

which amount shall be advanced to the Contractor as per provisions of the Contract.

AND WHEREAS the Employer has asked the Contractor to furnish Guarantee to secure the
advance payment for the performance of his obligations under the said Contract.

AND WHEREAS (Scheduled Bank)
(hereinafter called the Guarantor) at the request of the Contractor and in consideration of the
Employer agreeing to make the above advance to the Contractor, has agreed to furnish the
said Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the
advance for the purpose of above mentioned Contract and if he fails, and commits default in
fulfillment of any of his obligations for which the advance payment is made, the Guarantor
shall be liable to the Employer for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final judge, as
aforesaid, on the part of the Contractor, shall be given by the Employer to the Guarantor, and
on such first written demand payment shall be made by the Guarantor of all sums then due
under this Guarantee without any reference to the Contractor and without any objection.

This Guarantee shall come into force as soon as the advance payment has been credited to the
account of the Contractor.

This Guarantee shall expire not later than
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by which date we must have received any claims by registered letter, telegram, telex or
telefax.

It is understood that you will return this Guarantee to us on expiry or after settlement of the
total amount to be claimed hereunder.

Guarantor (Scheduled Bank)

Witness:
1. 1. Signature
2. Name
Corporate Secretary (Seal)
3. Title
2.
(Name, Title & Address) Corporate Guarantor (Seal)
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LIST OF MAJOR EQUIPMENT - RELATED ITEMS

Technical Evaluation Criteria

BG-1

Appendix-G to Bid

The Bidder will provide a list of all major equipment and related items, under separate heading for items owned,
to be purchased or to be arranged on lease by him to carry out the Works. The information shall include make,
type, capacity, and anticipated period of utilization for all equipment which shall be in sufficient detail to

demonstrate fully that the equipment will meet all requirements of the Specifications.

LIST OF MAJOR EQUIPMENT

Owned Description of | Capacity Condition Present Date of Period of
Purchased or Unit (Make, HP Rating Location or Delivery at Work on
Leased Model, Year) Source Site Project
1 2 3 4 5 6 7

a. Owned

b. To be

Purchased

c. Tobe

arranged on
Lease
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Equipment:

BG-2
Appendix-G to Bid

The Bidder must demonstrate that it has the key equipment listed hereafter:

PLANT/EQUIPMENT

Under -
No. Equipment Total Utilization E‘)O;évgﬁ;ggg Min. Number
Type and Nos. on other {0 new Required for this
Characteristics available projects, if project(s) Project
applicable
1
2
3
4
5
6
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BM-1
Appendix-M to Bid

FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL

RESOURCES

The financial position of the bidder shall be checked as per following details:

1.

SOUNDNESS AND ACCESS TO FINANCIAL RESOURCES:

“The Bidder must demonstrate access to, or availability of, financial resources such as
liquid assets, unencumbered real assets, lines of credits, and other financial means,
other than any contractual advance payments, to meet the financial requirements of
the contract in the amount of his bid. As a minimum the Bidder must show that his
resources, in term of at least his latest years working capital and line of credits, will be
adequate to cover an amount equivalent to his bid price and current work
commitments i.e.

[5 x working capital + Project specific lines of credit*~ 40% of current contract
commitments] > Bid price.

Working capital is the difference between current assets and current liabilities and
measures the firm’s ability to generate cash in the short term.”

*Any line of credit indicated for this (tendered) project needs to have been certified by
the Bank and the said certificate is enclosed with this Appendix.

AVERAGE ANNUAL CONSTRUCTION TURNOVER

Bidders’ to list their certified yearly
Criteria turnover for last 5 years

Minimum  average  annual
construction turnover of Pak
Rupees at least twice of the
estimated cost Calculated as total
certified payments received for
contracts in  progress  or
completed, within the last 5
years.
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BN-1

Appendix-N to Bid

PAST PERFORMANCE, CURRENT COMMITMENT, QUALIFICATION AND

EXPERIENCE

1) General Construction Experience

Requirement Bidder to Role
Provide details
Experience under construction contracts in
the role of contractor, subcontractor, or
management contractor for at least the last 5
years prior to the bid submission deadline.
2) Contracts of Similar Size and Nature
Requirement Bidder to Role
provide specific
details

Participation as contractor, management
contractor, or subcontractor, in at least 2
Contracts within the last 5 years, each with a
value of at least twice of estimated cost of the
bid that has been successfully or is
substantially completed and that are similar to
the proposed works. The similarity shall be
based on the physical size, complexity,
methods, technology or other characteristics
as indicated in these Bidding Documents.
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3) Personnel

Total Minimum Nos. Nos. bein
- requirement | Total Work already : g Professional
. Noin - allocated -
No. Position for the Experience posted - credits
the . for this .
. Project [years] on other . points
Firm . project
projects
1
2
3
4
5

The Bidder must demonstrate that it has the personnel for the key positions that meet the
following requirements:
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Appendix-N to Bid

4) Data regarding past performance and present commitment of the Bidders:
Present Commitment
Date of Progress Satisfactory
performance
Sr No. ’f\)lgggein%f Narme of %Ageas | %Age at zgr;rzrir-l% Cerft"i(f’i’?‘ate
project(y) | EMPlover Start | Completion p‘;ar?ne 9 ‘jactgual a?gﬁ)c/;tﬂe ﬁﬁ:?ﬁfﬁq
requirement)
L
2
3.
4,
5.

Number of projects that a bidder can undertake to construct as per PEC works by laws is
aggregate Professional Credit Points (PCPs) authorized for a category of licensee divided
by the PCP of construction and capital cost of single project under consideration.

For example C-3 category contractor should have a minimum of 20 PCPs as per table ‘A’
below from the Bye Laws/S.R.O. 568(1)/87 at all times and the PCP of individual project
(costing say 400 million rupees) is 5 calculated on the basis of 1 PCP for every 20 million
project cost. It means the contractor can have ongoing projects up to 4 (20 + 5) number of
this size.

Table A:-
Limit of Average Largest Paid up Minimum
. annual project . .

C , Construction capital or requirement
ontractor’s Cost of value of value net/capital of
Category - work for during last P .

Project worth professional
I last 3 years 5 years - S
(Million S L (million credit points
rupees ) (million (Million rupees) (PCP credit)
P rupees) rupees) P
C-3 Up to 400 10 20 5 20

The evaluation of the personnel shall be carried out as per PEC Engineering Bye Laws 1987
and review his gualification accordingly. PCP/ minimum requirement of staff required for the
contractor’s works in hand should be in accordance with the provisions of PEC’s works
byelaws. For example, subject to the other conditional points and limits, a single registered
Engineer is given 1 PCP for each year of experience in the construction and operation of
engineering works (subject to a minimum of 10 PCPs and maximum of 30 PCPs). The
contractor setup has to meet the minimum PCP requirements all time during the currency of
the contract for engineering staff to be deployed/ already deployed.

*All other mandatory documents are mentioned in the NIT.
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FORMS

BID SECURITY
PERFORMANCE SECURITY
CONTRACT AGREEMENT
MOBILIZATION ADVANCE GUARANTEE/BOND
AND
INDEMNITY BOND FOR SECURED ADVANCE
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BID SECURITY
(Bank Guarantee)

Security Executed on

(Date)
Name of Surety (Bank) with Address:

(Scheduled Bank in Pakistan)
Name of Principal (Bidder) with Address

Penal Sum of Security Rupees . (Rs. )
Bid Reference No.

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at
the request of the said Principal (Bidder) we, the Surety above named, are held and firmly
bound unto

(hereinafter called the 'Employer’) in the sum stated above for the payment of which sum well and truly to be

made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by
these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has
submitted the accompanying Bid dated for Bid No. for (Particulars
of Bid) to the said Employer; and

WHEREAS, the Employer has required as a condition for considering said Bid that the
Bidder furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or
from a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the
Employer, conditioned as under:

1) that the Bid Security shall remain in force up to and including the date 28 days after
the deadline for validity of bids as stated in the Instructions to Bidders or as it
may be extended by the Employer, notice of which extension(s) to the Surety
is hereby waived,;

2 that the Bid Security of unsuccessful Bidders will be returned by the Employer after
expiry of its validity or upon signing of the Contract Agreement; and

3) that in the event of failure of the successful Bidder to execute the proposed Contract
Agreement for such work and furnish the required Performance Security, the
entire said sum be paid immediately to the said Employer pursuant to Clause
15.6 of the Instruction to Bidders for the successful Bidder's failure to
perform.

NOW THEREFORE, if the successful Bidder shall, within the period specified therefore, on
the prescribed form presented to him for signature enter into a formal Contract with the said
Employer in accordance with his Bid as accepted and furnish within twenty eight (28) days
of his being requested to do so, a Performance Security with good and sufficient surety, as
may be required, upon the form prescribed by the said Employer for the faithful performance
and proper fulfilment of the said Contract or in the event of non-withdrawal of the said Bid
within the time specified for its validity then this obligation shall be void and of no effect, but
otherwise to remain in full force and effect.
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PROVIDED THAT the Surety shall forthwith pay the Employer, the said sum upon first
written demand of the Employer (without cavil or argument) and without requiring the
Employer to prove or to show grounds or reasons for such demand, notice of which shall be
sent by the Employer by registered post duly addressed to the Surety at its address given
above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal (Bidder) has duly performed his obligations to sign the Contract
Agreement and to furnish the requisite Performance Security within the time stated above, or
has defaulted in fulfilling said requirements and the Surety shall pay without objection the
said sum upon demand from the Employer forthwith and without any reference to the
Principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its
seal on the date indicated above, the name and seal of the Surety being hereto affixed and
these presents duly signed by its undersigned representative pursuant to authority of its
governing body.

SURETY (Bank)
WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee
No.

Executed on

Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with address:

(Scheduled Bank in Pakistan)

Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at
the request of the said Principal we, the Guarantor above named, are held and firmly bound
unto the (hereinafter called the
Employer) in the penal sum of the amount stated above for the payment of which sum well
and truly to be made to the said Employer, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
accepted the Employer's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all
the undertakings, covenants, terms and conditions of the said Documents during the original
terms of the said Documents and any extensions thereof that may be granted by the
Employer, with or without notice to the Guarantor, which notice is, hereby, waived and shall
also well and truly perform and fulfill all the undertakings, covenants terms and conditions of
the Contract and of any and all modifications of said Documents that may hereafter be made,
notice of which modifications to the Guarantor being hereby waived, then, this obligation to
be void; otherwise to remain in full force and virtue till all requirements of Clause 49,
Defects Liability, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition
of any liability attaching to us under this Guarantee that the claim for payment in writing
shall be received by us within the validity period of this Guarantee, failing which we shall be
discharged of our liability, if any, under this Guarantee.
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We, (the Guarantor), waiving all objections and
defences under the Contract, do hereby irrevocably and independently guarantee to pay to the
Employer without delay upon the Employer's first written demand without cavil or arguments
and without requiring the Employer to prove or to show grounds or reasons for such demand
any sum or sums up to the amount stated above, against the Employer's written declaration
that the Principal has refused or failed to perform the obligations under the Contract which
payment will be effected by the Guarantor to Employer’s designated Bank & Account
Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal (Contractor) has duly performed his obligations under the Contract or
has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any
sum or sums up to the amount stated above upon first written demand from the Employer
forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under
its seal on the date indicated above, the name and corporate seal of the Guarantor being
hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the
day of (month) 20 between

(hereafter called the “Employer”) of the one part and
(hereafter called the “Contractor’) of the other

part.

WHEREAS the Employer is desirous that certain Works, viz should be
executed by the Contractor and has accepted a Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda / Clarification as agreed or
otherwise, if any, except those parts relating to Instructions to Bidders shall be
deemed to form and be read and construed as part of this Contract, viz:

@) The Contract Agreement;

(b) The Letter of Acceptance;

(© The completed Form of Bid,;

(d) Special Stipulations (Appendix-A to Bid);

(e) The Particular Conditions of Contract — Part II;

()] The General Conditions — Part I;

(9) The priced Bill of Quantities (Appendix-D to Bid);
(h) The completed Appendices to Bid (B, C, E to O);

(i) The Drawings;
() The Specifications.
(k) (any other)
3. In consideration of the payments to be made by the Employer to the Contractor as

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy defects therein in conformity and in all respects
with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the Contract
Price or such other sum as may become payable under the provisions of the Contract
at the times and in the manner prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on
the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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INDEMNITY BOND

FOR SECURED ADVANCE
AGAINST MATERIALS BROUGHT AT SITE

(ON RS.40 NONJUDICIAL STAMP PAPER)

This Deed of Indemnity is issued by M/s.

(Name of the Contractor) in favour
of M/s. (Name of the Employer).

Whereas (hereinafter called the Employer) has paid
the Secured Advance against the cost of material through any Bank or like agency by any
other method by virtue of the terms of the contract existing between the parties. The details of
the material and their price for which secured advance is being sought for the period
till consumption of the material is as

under:-

1. at Rs. per =Rs.

2. at Rs. per =Rs.

3. at Rs. per = Rs.

4, at Rs. per =Rs.
THEREFORE THIS DEED OF INDEMNITY WITHNESSETH AS FOLLOWS:

I/We of M/s.

do hereby indemnify M/s for all losses due to thefts, arson, pilferage, loss due

to flood and inundation, shortage, deterioration and depreciation etc. through any act of Man
or God or slump in the Market of any or all the materials financed or paid by the Employer
on our request for financing payment against material.

I/We shall indemnify against
any or all claims, action damages arising out of or resulting to the said material.

I/We further declare that we will faithfully abide by the
above declaration and solemnly affirm that we will not remove, sell, pilferage any of the
materials against which M/s has paid us such a secured advance and will not
pledge the same with any Bank, Finance Corporation, Firm, Company, Individual or the like
agency or create any change whereon in any from what so ever.

I/We do hereby also declare that in the event of
my/our infringement of the declaration made above will be entitled to
forfeit all such material and also proceed against me/us according to the relevant clause
pertaining to breach of contract and further invoke the power or seek any remedies secured of
under the contract Agreement signed with us or otherwise available

under law.

Place Dated

Contractor
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[Notes on the Conditions of Contract]
The Conditions of Contract comprise two parts:

(@) Partl - General Conditions of Contract
(b) Part Il - Particular Conditions of Contract

Over the years, a number of “model” General Conditions of Contract have evolved. The one
used in these Standard Bidding Documents was prepared by the International Federation of
Consulting Engineers (Federation Internationale des Ingenieurs-Conseils, or FIDIC), and is
commonly known as the FIDIC Conditions of Contract.(The used version is the fourth
edition, 1987, reprinted in 1992 with further amendments).

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or
unit rate) type of contract, and cannot be used without major modifications for other types of
contract, such as lump sum, turnkey, or target cost contracts.

The standard text of the General Conditions of Contract chosen must be retained intact to
facilitate its reading and interpretation by bidders and its review by the Client. Any
amendments and additions to the General Conditions, specific to the contract in hand, should
be introduced in the Particular Conditions of Contract.

The use of standard conditions of contract for all civil Works will ensure comprehensiveness
of coverage, better balance of rights or obligations between Employer and Contractor, general
acceptability of its provisions, and savings in time and cost for bid preparation and review,
leading to more economic prices.

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or
reproduced. Without taking any responsibility of its being accurate, Pakistan Engineering
Council with prior consent of FIDIC Secretariat, has reproduced herein the FIDIC General
Conditions of Contract for reference purpose only which cannot be used by the users for
preparing their bidding documents. The bidding document may include a purchased copy, the
cost of which can be retrieved as part of the selling price of the bidding document.
Alternatively, the FIDIC Conditions of Contract can be referred to in the bidding documents,
and the bidders are advised to obtain copies directly from FIDIC.*
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As per rules, Contractor will be required to purchase the documents directly from the FIDIC.

FIDIC Conditions of Contract can be obtained from:
FIDIC Secretariat
P.O. Box 86
1000 Lausanne 12
Switzerland
e-mail: fidic.pub@fidic.org — FIDIC.org/book
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SPECIFICATIONS

(Will be Provided Before Commencement of Work as Part — I1)
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MARKING CRITERIA

a) General Experience

ng Description A';/;%r:; d Explanation for Marks Obtained

a) | Projects of similar nature and 15 12 Marks are given if the
complexity Completed in last contractor has completed at least
ten years. 3 projects of similar nature in
(Each of min. 8-Storeyed last ten years.

Building Work) For less than 3 projects
No Marks are awarded for completed use the following
works less than specified weightage.
limits. 12 x (A/3)
For more than 3 projects but
less than 6 projects completed
use the following weightage.
12+ (A/6) x 3
A = No of projects of similar nature
Completed in last ten years
Full Marks are given in case of
6 projects or more.

b) | Projects of similar nature and 10 8 Marks are given if the
complexity in-hand during contractor has 3 projects of
last ten years. similar nature in-hand.

(Each of min. 8-Storeyed For less than 3 projects in-hand
Building Work) use the following weightage.
No Marks are awarded for 8 x (A/3)
works less than specified For more than 3 projects but
limits. less than 6 projects in-hand use
the following weightage.
8+ (A/6) x 2
A = No of projects of similar nature
In-hand during last ten years
Full Marks are given in case of
6 projects or more.

c) | Electrical works carried out 5 4 Marks are given if the
during last five years by the contractor has completed at least
Sub-Contractor/JV Partner. 3 projects of similar nature in




Sr. Marks

No. Description Assigned Explanation for Marks Obtained

last five years.

. For less than 3 projects
completed use the following
weight age.

4 x (A/3)

. For more than 3 projects but
less than 6 projects completed
use the following weightage.
4+(A/6) x1

A = No of projects of similar nature
Completed in last five years

. Full Marks are given in case of
6 projects or more.

Enlistment  record  with . 1 Mark for each enlistment up to
d) | Government Organizations & 5 maximum of five enlistments.
other agencies

35
Total Marks Allocated

b)  Personnel Capabilities

Requirement of Employer/User will be varied from Project to Project.However
following factors may be used as a guideline:

Ii;'_ Description A';g%r;(:d Explanation for Marks Obtained
i) | Graduate Engineers 9 Experience (3-Marks) :
registered with Pakistan o 3 Marks will be given if the
Engineering Council individual experience of at least
(PEC) 4 no. of Graduate Engineers

registered with (PEC)
(professional) is equal to 15
years or above.

o For less than 4 no of Graduate
Engineers  registered  with
(PEC) having individual
experience of 15 years,
marks will be given as per
following formulas:

= (A/4)*3

A = No. of Engineers having
individual experience of 15
years or above.

Strength of Engineers (6 Marks)




Sr.
No.

Description

Marks
Assigned

Explanation for Marks Obtained

. 6 Marks will be given if the
total no. of Engineers registered
with PEC are 15 nos. or above.

o For less than 15 no of B.Sc

Engineers registered with PEC
marks will be given as per
following formulas:

(A/15) * 6

A No. of Engineers

Associates Engineers (DAE) or
skilled labor

Experience (2-Marks) :

o 2 Marks will be given if the
individual experience of at least
8 no. of Associates Engineers
(DAE) or skilled labor is equal
to 10 yearsor above.

o For less than 8 no of Associates
Engineers (DAE) or skilled
labor having individual

experience of 10 years, marks
will be given as per following
formulas:

= (AB8)*2

A = No. of Associates Engineers

(DAE) or skilled labor

Strength of Associate Engineers

(4 Marks)
o 4 Marks will be given if the

total no. of  Associates
Engineers (DAE) or skilled
labor are 20 nos. or above.

° For less than 20 no of
Associates Engineers (DAE) or

skilled labor marks will be
given as per following
formulas:

= (A/20)*4

A = No. of Associates Engineers
(DAE) or skilled labor

Total Marks Allocated

15




d)

Critical

Equipment Capability

equipment required for the Project shall

be specified by the

User/Employer under para 3.2.4 (a). High value equipment should be an option

to purchase, lease or hire.

[?1;'_ Description AI;/SI%rrl;S 4 | Explanation for Marks Obtained
1 | Batching Plant (30cuM/hr . 8 Marks for each equipment
Cap.) are given if the Contractor
2 | Concrete Pump meets the minimum
3 | Crane Mobile (30 Ton Cap.) requirements given in the
4 | Crane Tower (30 M Boom) prequalification document for
5 | Dumper Trucks each item.
6 | Shower/ Loader/ Backhoe o If the available quantity of
7 | Steel cutting & Bending each equipment is less than
Machine specified limit give weightage
8 | Concrete Transit Mixer 20 as. ) _
(6 cuM/hr) 8 x (A / Required Quantity)
9 | Cabin Hoist (1500 Kg Cap.) . If the available quantity of
10 | Air Compressor (15 HP Cap.) each equipment is more than
11 | Form Work the minimum equipment
12 | Scaffolding Pipe requirement full marks will

A

be given.

Available quantity of each
equipment of each Item.
Total Marks =

(Marks Obtained/120) * 20

Total Marks Allocated

20

Financial Soundness

For Financial Status assessment, the Applicants may be required to
submit Audited financial statements for the last five years or any
other document which verifies their Financial Status..

Employer/User
Applicants

may amend para 3.25 of
in accordance with Project requirements and the

Instruction to

minimum essential requirements mentioned in Invitation for Pre-

qualifications.




The following may be used merely as a guideli

Sr.
No.

Description

Marks
Assigned

Criteria for Marks Obtained

a)

Available Bank Credit Line

5

o 3 Marks are given if the available
bank credit line limit is equal to the
twice of estimated cost.

A= Available Bank Credit Line Limit
o Full Marks are given in case of limit
is 500 million or more.

b)

Working Capital in last 5
years

o 3 Marks are given if the available
average working capital for last
Five years that average should not
be less than twice of estimated cost.

A= Average working capital in last five
years.

o Full Marks are given in case of limit
is 500 million or more.

Registration with income tax
department & PEC, SRB, FBR
and address

o No points will be given if income
tax certificate is not attached and 5
points will be added in case of valid
Certificate.

Copy of Valid electrical license
from Sub-Contractor/ JV
Partner

o No points will be given if license is
not attached and 5 points will be
added in case of valid license.

Litigation History in which
Decision has been given against
the firm(s)

o In case the firm is involved in any
litigation, no marks will be given
and 5 points will be added in case
affidavit of no litigation is attached.

f)

Blacklisting from any agency

o In case the firm is blacklisted, no
Marks will be given and 5 points
will be added in case affidavit by
the company that it has not been
black listed is attached.

Total Marks Allocated

30




3.0 Qualification Criteria

3.01

3.2.2

General

Qualification will be based on aHl the criteria given in succeeding paras

3.02to 3.2.6 regarding the Applicant’s Financial Soundness,
Experience Record, Personnel Capabilities and Equipment Capabilities as
demonstrated by the Applicant’s responses in the forms attached to this
letter. The Employer reserves the right to waive minor deviations, if
these don’t materially affect thecapability of an applicant to perform the
contract. Sub-contractor’s experienceand resources shall not be taken
into account in determining the Applicant’s compliance with the
qualifying criteria. However, Joint Venture experience & resources
shall be considered. Consortium or Association of firms will be
considered for similar treatment as in case of Joint Venture. The
procuring agency shall evolve a criteria keeping in view the complexity
of the Project. A general criteria merely as a model is provided for
reference of the drafters of the Prequalification Document as follows:

Sr. No. Category Weightage/Marks
1. Financial Soundness 30
2. Experience Record 35
3. Personnel Capabilities 15
4. Equipment Capabilities 20
Total: 100

Note: Qualification status shall be decided on the basis of
Pass/Fail basis. The applicant must secure at least
50% score in each category, but overall passing

percentage should be 60%.
The further detailed criteria for each category may be developed as given under the
each head as follows:

General Experience
Credit Marks for experience shall be awarded on the basis of following
qualifications:

Sr.No. Description Maximum
Points

i) Projects of similar nature and complexity 15
completed over latest 10 years.

i) Projects of similar nature and complexity in 10
hand.

iii) Experience of Works) related to project but not 5
basic part.

iv) Status of enlistment with  Government 5
Organizations and other agencies.

Sub-total: 35




3.2.3 Personnel Capabilities

Credit Marks shall be awarded under this category using the following criteria:

Sr.No. Description Maximum
Points
)] Graduate Engineers Registered with PEC
a) Number of Engineers 6
b) Experience of Engineers in number of 3
years
i) Number of Diploma Engineers or skilled labor
in Employmentof the Firm
a) Number of Engineers 4
b) Experience of Engineers in number of 2
Years.
Sub-total: 15
3.24 Equipment Capabilities

Credit Marks shall be granted on the basis of the following criteria for variouskinds
of equipment relevant for the Project:

Sr.No. Equipment Type and Maximum
Characteristics Marks
1. List relevant equipment and Assign Marks
2.
3.
4,
5.
6.
7.
Sub-total: 20
3.25 Financial Position

Credit Marks shall be awarded on the basis of the following criteria:

Sr.No.

Description

MaximumMarks

D)

Available Bank Credit Line

5




Sr.No. Description Maximum
Marks
i) Working Capital in last 5 years. 5
iii) Registration with Income Tax Department 5
iv) Litigation History where decision went against 5
the Firm.

V) Blacklisting from any Agency 5
Vi) Valid Licence for other related items of Work 5

Sub-total: 30

3.1 Joint Venture (JV)

311

3.1.2

Joint Venture must comply with the following requirements:-
Following are minimum qualification requirements:-

a)

b)

c)

i)

i)

i)

The lead partner shall meet not less than [
Assess and insert a figure which is not less than 40 percent] percent of all
qualifying criteria given in paras 3.2 and 3.5 heretofore.

Each of the partners shall meet not less than [
Assess and insert a figure which should not be less than 25 percent] percent of

all the qualifying criteria given in paras 3.2 and 3.5 heretofore.

The joint venture must collectively satisfy the criteria of paras 3.2,
3.3 and 3.4, for which purpose the relevant figures for each

of the partners shall be added together to arrive at the JV’s

total capacity. Individual members must satisfy each of the

requirements of paras
3.5and 3.6 heretofore.

Any change in a prequalified JV after prequalification, shall be
subject to the written approval of the Employer prior to the
deadline for submissionof bids. Such approval may be denied if:-

i)
i)
i)

Partner(s) withdraw from a JV and remaining partners do not
meetthe qualifying requirements;

The new partners to a JV are not qualified individually or as
anotherJV; or

In the opinion of the Employer, a substantial reduction in
competition would result.

Bid shall be signed by all members in the JV so as to legally bind all
partners, jointly and severally, and any bid shall be submitted with a copy
of the JV agreement providing the joint and several liability with respect
to the contract

The prequalification of a JV does not necessarily Qualify any of its
partnersindividually or as a partner in any other JV or association. In

case of dissolution of a JV, each one of the constituent firms may
Qualify if they meet all the prequalification requirements and any



3.4

3.5

3.6

partner of J.V has requested/shall request for the same and then his
prequalification shall be subject to the written approval of the

Employer.
Conflict of Interest
3.4.1 The Applicant (including all members of a JV) must not be associated,

nor have been associated in the past, with the consultant or any other
entity that has prepared the design, specifications, and other
prequalification and bidding documents for the project, or was
proposed as Engineer for the contract, over the last five years. Any
such association may result in disqualification of the Applicant.

Updating Prequalification Information

35.1 Bidders shall be required to update the financial, personnel and
equipment information used for prequalification at the time of
submitting their bids, to confirm their continued compliance with the
qualification criteria and verification of the information provided at the
time of prequalification. A bid shall be rejected if the Applicant’s
qualification thresholds are no longer met atthe time of bidding.

Other Factors

3.6.1 Only firms and JVs that have been prequalified under this procedure
shall be invited to bid. A qualified firm or a member of a qualified JV
may participateonly in one bid for the contract. If a firm submits more
than one bid, singly oras a JV, all bids including that bidder will be
rejected. This rule will not apply in respect of bids which include
specialist sub-contractors who are used by more than one bidder.

3.6.2 The Employer reserves the right to:-

a) Amend the scope and value of any contract(s) to be bid, in which
event the bidder(s) will only bid among those prequalified bidders
who meet the requirements of the contract(s) as amended.
However the Employer has to review the disqualified bids who
originally do not meet the specified criteria for Pre-qualification.

b)  Cancel the prequalification process and reject all applications.

The Employer shall neither be liable for any such actions nor be under any obligation
to inform the Applicant of the grounds for rejection, however, may be debriefed if
solicited.

3.6.3 Applicants will be informed in writing by fax or mail within
[ Number of days to vary between 42-84 days i.e. the time required

to complete prequalification process ] days of the date for submission of
applications (para 8 of Chapter 2.0, Invitation for Prequalification) of the
result of theirapplications and may be debriefed if solicited.




Application Form A-2
General Experience Record

Name of Applicant or partner of a joint venture

All individual firms and all partners of a joint venture are requested to complete the
informationin this form. The information supplied should be the annual turnover of the
Applicant (or each member of a joint venture), in terms of the amounts billed to clients
for each year for work in progress or completed over the past five years.

Use a separate sheet for each partner of a joint venture.

Annual Turnover (Construction only)

Year Turnover Equivalent Rupees in
(in actual currency) Millions.

SAR B I I




Application Form A-3

Joint Venture Summary if applicable

Names of all Partners of a Joint Venture

1. Lead Partner

2. Partner

3. Partner

4, Partner

5. Partner

6. Partner

Total value of annual construction turnover, in terms of work billed to clients,

Annual Turnover Data
(Construction only; Equivalent in Pak Rupees, Millions)
Partner Form A-2 Year 1l Year 2 Year 3 Year 4 Year 5

Page No.

1. Lead
Partner
2. Partner
3. Partner
4. Partner
5. Partner
6. Partner
Total:




Application Form A-4

Particular Experience Record

Name of Applicant or partner of a joint venture

To Qualify, the Applicant shall be required to pass the specified requirements
applicable to this form, as set out in the : Instructions to Applicants”.

On a separate page, using the format of Application Form A-5, each applicant or
partner of a Joint Venture is required to list all contracts of a value equivalent to Pak
Rs.-(User/Employer toprovide the amount) million, of a similar nature and complexity
to the contract for which the Applicant wishes to qualify, undertaken during the last five
yearsi. The information is to be summarized, using Application Form A-5, for each
contract completed or under execution by the Applicant or by each partner of a Joint
Venture.

Where the Applicant proposes to use nhamed subcontractor(s) for critical components of
the works, or for work contents in excess of 10 percent of the value of the whole works,
the information in the afore-mentioned forms should also be supplied for each
specialist subcontractor.

Where applications are being invited for a number of contracts, suitable wording should be
introduced, to allow applicants to apply for individual contracts or groups of contracts (slice and
package contracts)



Application Form A-5

Details of Contracts of Similar Nature and Complexity

Name of Applicant or partner of a joint venture

Use a separate sheet for each contract.

1. Name of Contract
Country
2. Name of Employer
3. Employer Address
4, Nature of works and special features relevant to the contract for which the Applicant wishes to
Qualify
5. Contract Role (Tick One)
(a) Sole Contractor (b) Sub- Contractor (c) Partner in a Joint Venture
6. Value of the total contract (in specified currencies) at completion, or at date of award for current
contract
Currency............. Currency............... (0111115110 2
7. Equivalent in Pak/Rs.
8. Date of Award
9. Date of Completion
10. Contract Duration (Years and Months)
_ Years Months
11. Specified Requirementsl

Insert any specific criteria required for particular operations, such as annual volume of
earthmoving, underground excavation, or placing concrete etc




Application Form A-6
Summary Sheet: Current Contract Commitments/Works inProgress

Name of Applicant or partner of a joint venture

Applicants and each partner to an application should provide information on their
current commitments on all contracts that have been awarded, or for which a letter of
intent or acceptance has been received, or for contracts approaching completion, but for
which substantial Completion Certificate has yet to be issued.

Name of Contract Value of Outstanding Estimated
work (Equivalent Pak Rs. Completion Date
Millions)




Application Form A-7
Personnel Capabilities

Name of Applicant

For specific positions essential to contract implementation, Applicants should provide
the namesof at least two candidates qualified to meet the specified requirements stated
for each position. The data on their experience should be supplied on separate sheets
using one Form for each candidate (Application Form A-8).

1. Title of Position

Name of Prime Candidate

Name of Alternate Candidate

2. Title of Position

Name of Prime Candidate

Name of Alternate Candidate

3. Title of Position

Name of Prime Candidate

Name of Alternate Candidate

4, Title of Position

Name of Prime Candidate

Name of Alternate Candidate




Application Form A-8

Candidate Summary

Name of Applicant

Position Candidate [Tick appropriate one]
LI Prime [Alternate
Candidate 1. Name of Candidate 2. Date of Birth
information
3. Professional Qualification
Present 4. Name of employer
employment

Address of employer

Telephone

Contact (manager/personnel officer)

Fax

Telex

Job title of candidate

Years with present employer

Summarize professional experience over the last

20 years, in reverse chronological

order.Indicate particular technical and managerial experience relevant to the Project.

Month/

Dates/Years

From

To

Company / Project / Position / Relevant technical and
management experience




Equipment Capabilities

Application Form A-9

Name of Applicant

The Applicant shall provide adequate information to demonstrate clearly that he has
thecapability to meet the requirements for each and all items of equipment listed in the
Instructions to Applicants. A separate Form shall be prepared for each item of
equipment listed in para 3.2.4 of the Instructions to Applicants, or for alternative

equipment proposed by the Applicant.

Item of Equipment
Equipment 1. Name of manufacturer 2. Model and power rating
information

3. Capacity 4. Year of manufacture
Current 5. Current location
status

6. Details of current commitments
Source 7. Indicate source of the equipment

O Owned [Rented [l eased

Omit the following information if it is owned by the Applicant or partner.

Owner 8. Name of owner
9. Address of owner
Telephone Contact name and title
Fax Telex

Agreement Details of rental/lease specific to the Project.




Application Form A-

10

Financial Capability

Name of Applicant or Partner of a Joint Venture

Applicants, including each partner of a joint venture, should provide financial
information to demonstrate that they meet the requirements stated in the Instructions to
Applicants. Each applicant or partner of a joint venture must fill-in this form. If
necessary, use separate sheets to provide complete banker information. A copy of the

audited balance sheets should be attached.

Banker

Name of banker

Address of banker
Telephone Contact name and title
Fax Telex

Summarize actual assets and liabilities in Pak Rupees (Equivalent at the current rate of
exchange at the end of each year) for the previous five years, based upon known
commitments, projected assets and liabilities in pak Rupees equivalent for the next two

years.
Financial Actual: Projected:
information in previous five year next two years
Pak Rs.
or equivalent
1 3 4 5 6 7

1. Total assets

2. Current assets

3. Total liabilities

4, Current
liabilities

4]

. Profits before
taxes

(o2

. Profits after
taxes




Specific proposed sources of financing to meet the cash flow of the Project, net of
currentcommitments (Instructions to Applicants, para 3.2.5).

Source of financing Amount
(Pak Rs. or equivalent)

P|l® (D IE

Attach audited financial statements for the last five years (for individual applicant or
each partner of joint venture).

Firms owned by individuals, and partnerships, may submit their balance sheets
certified by a registered accountant, and supported by copies of tax returns, if audits
are not required by the laws of their countries of origin in case of foreign firms.



Application Form A-11

Litigation History

Name of Applicant or Partner of a Joint Venture

Applicants, including each of the partners of a joint venture, should provide
information on any history of litigation or arbitration resulting from contracts
executed in the last five years or currently under execution (Instructions to
Applicants, para 3.2.6). A separate sheet should be used for each partner of joint

venture.

Year Award FOR
or
AGAINST
Applicant

Name of client, cause of litigation, and
matter in dispute

Disputed
amount
(current value
Pak Rs.

or equivalent)




*DRAWINGS

(Tender Drawings are attached)



Environmental Engineering Department
QUEST, NAWABSHSH
SUMMARY OF COST -CIVIL WORKS

S.# Description Amount

A |Up to Plinth Level

Schedule Civil Works except steel Rs.
2 |Schedule Civil Works Steel Rs.
Total - A| Rs.
B |Above Plinth Level
1 |Schedule Civil Works except steel Rs.
2 |Schedule Civil Works steel Rs.
3 |Schedule Archi-works Rs.
4 |Non schedule Archi-Works Rs.
Total - B| Rs.
C |Plumbing Works
Schedule Plumbing Works Internal Rs.

2 |Plumbing Works Non Schedule Item Internal Rs.

Total - C| Rs.

Total-A+B+C| Rs.

D |Over Head Tank
1 |Structure works without Steel Rs.
2 |Structure works with Steel Rs.
3 |Non Schedule item Rs.
Total - D| Rs.
E |External Works
1 |Civil Works Schedule without Steel Rs.
2 |Civil Works Steel Rs.
3 |Plumbing Schedule Rs.
4 |Plumbing Non Schedule Rs.
Total: - E| Rs.
Grand Total(A+B+C+D+E)| Rs.
Note:

The quantities can be decrease as per available funds position and can be increase as per
allowable limit.
All taxes will be deducted as per government rules.

Project Coordinator Contractor

Page-1



Bill of Quantities

QUAID-E-AWAM UNIVERSITY OF ENGINEERING Job No. PR 1276

Client: | S ENCE AND TECHNOLOGY NAWABSHAH, SINDH Revision

Date :
Project: |ENVIRONMENTAL ENGINEERING DEPARTMENT |Prepd. By

Consult: |[Naqvi & Siddiquie, Islamabad Chkd. By Date:
SUB-STRUCTURE WORK
S.No DESCRIPTION UNIT Qry. RATE(RS) AMOUNT(RS)

ltem-01 |,yNGLE CLEARANCE
Jungle clearance and removing within 100 feet %0Sft 75000 151.25 11,344

Item 4(a) Page-95

ltem-02 [EXCAVATION FOR FOUNDATION
Excavation in foundation of Building Bridges and

other structure including dagbelling dressing, refilling
around structure with excavated earth watering and

ramming lead upto 5 ft or more as shown in drawings
a) In Ordinary soil %0 cft 27,293 3176.25 86,688

ltem 18(b) Page-4
b) In hard soil or soft murum %0 cft 27,293 3554.38 97,008
ltem 18(c) Page-4
ltem-03 (EARTH FILLING
Filling, watering and ramming earth in floor with
surplus earth from foundation lead upto one chain

and liff upto 5 ft.
a) Under Floor %0 cft 68,900 1512.5 104,211

ltem 21 Page-4

ltem-04 (CRUSHED STONE

Dry rammed brick or stone bllast 14" to 2" gauge.

ijlUnder Footing % cft 5,745 3327.5 191,165

ii) Under floor % cft 5,772 3327.5 192,063
ltem (2) Page-15

ltem-05 [P.C.C(1:4:8)

Cement concrete plain (1:4:8) using sulphate resistant
cement type (v) including placing, compacting,
finishing, curing, complete, (Including screening and

washing of stone aggregate without shuttering).
i) Footing % cft 5,745 11288.75 648,539

ii) Floor % cft 4,373 11288.75 493,657
ltem 5(i) Page-16
ltem-06 |[P.C.C (1:2:4)

Cement concrete plain (1:2:4) using sulphate resistant
cement fype (v) including placing, compacting,
finishing, curing, complete, (Including screening and

washing of stone aggregate without shuttering).
i) Floor % cft 4,373 1442925 630,991

ltem 5(f) Page-16

Page-2




S.No

DESCRIPTION

UNIT

Qry.

RATE(RS)

AMOUNT(RS)

ltem-07

ltem-08

ltem-09

ltem-10

ltem-11

ltem-12

REINFORCED CEMENT CONCRETE (S.R Cement)
Reinforced cement concrete ( 1:2:4 ) using sulphate

resistant cement type (v) or more rich to provide
6"x12" cylinder strength of 3000 psi at 28 days age
(equivalent cube strength = 3750 psi) including all
labour and material except the cost of steel
reinforecment and its labour for bending and binding
which will be paid separately. This rate also includes
all kinds of forms, moulds, lifting, shuttering, curing,
rendering and finishing exposed surface including

screening and washing of stone aggregate.
i) Footing
ii) Tie Beams

ltem é(a)(l) Page-17
CEMENT PLASTER UPTO PLINTH

Cement plaster 1:4 using sulphate resistant cement
i) 2" thick
ltem 11(b) Page-52
BRICK MASONARY IN FOUNDATION & PLINTH (1:6)
Pacca brick work in foundation & plinth in cement

sand mortor 1:6 using sulphate resistant cement type
(v) .
ltem 4(e) Page-21
DAMP PROOF COURSE (2" thick) (S.R Cement)
Damp proof course with cement sand &

shingle/crush concrete (1:2:4) using sulphate resistant
cement type (v) including 2 coats of asphalfic
mixture. (Over Walls)

ltem 28(b) Page-19
POLYTHENE SHEET
Providing and laying single per layer of polythene

sheet 0.13 mm thick for water proffing as per
specification and instructions of Engineer Incharge.

(Over Walls)
a) Over walls
b) Under floor
ltem.38 Page-38
BITUMEN PAINTING
Two coatfs of bitumen laid hot using 34 lbs for % sft.
Over exposed surface of concrete and Brick work in
foundation and plinth and blinded with sand at one

Cft.per % sft
Iltem 13 Page-35

per cft
per cft

% sft

% cft

% sft

per sft
per sft

% sft

Page-3

8,983
2,759

4,266

5,247

1,519

5,785
17,490

4,266

337
337

2283.93

11948.36

3912.85

10.7
10.7

1887.4

3,027,271
929,783

97,432

626,930

59,436

61,900
187,143

80,516




S.No

DESCRIPTION

UNIT

Qry. RATE(RS)

AMOUNT(RS)

ltem-13

REINFORCED CEMENT CONCRETE (S.R Cement)
Reinforced cement concrete  (1:1%:3 ) using

sulphate resistant cement type (v) or more rich to
provide 6"x12" cylinder strength of 4000 psi at 28 days
age (equivalent cube strength = 4500 psi) including
all labour and material except the cost of steel
reinforecment and its labour for bending and binding
which will be paid separately. This rate also includes
all kinds of forms, moulds, lifting, shuttering, curing,
rendering and finishing exposed surface including

screening and washing of stone aggregate.
i) Columns upto plinth
ii) Shear wall upto plinth
i) Lift wall upto plinth
ltem 6(a)(ll) Page-17

per cft
per cft
per cft

1,748 349
1,244 349
114 349

610,052
434,156
39,786

COST WITHOUT STEEL

8,610,072

PREMIUM % ABOVE OR BELOW

(A)-TOTAL COST WITHOUT STEEL

ltem-14

STEEL REINFORCEMENT
Fabrication of mild steel reinforcement for cement

concrete including cutting, bending, laying in
position, making joints fastenings, including cost of

binding wire also includes removal of rust from bars.
a) Grade- 60

ltem 8 (b) page-17

per Cwt

1,298.29 5001.7

6,493,657

COST FOR STEEL

6,493,657

PREMIUM % ABOVE OR BELOW

(B)-TOTAL COST FOR STEEL

Project Coordinator

Page-4

Contractor




Bill of Quantities

QUAID-E-AWAM UNIVERSITY OF ENGINEERING

Client: |5 IENCE AND TECHNOLOGY NAWABSHAH, SINDH Job No. PR 1276 | Revision
Date :
Project: | ENVIRONMENTAL ENGINEERING DEPARTMENT | Prepd. By
Consult: |[Naqvi & Siddiquie, Islamabad Chkd. By Date:
SUPER-STRUCTURE WORK
S.No DESCRIPTION UNIT Qry. RATE AMOUNT(RS)
ltem-01 [REINFORCED CEMENT CONCRETE (S.R Cement)
Reinforced cement concrete  (1:1%:3 ) using
sulphate resistant cement type (v) or more rich to
provide 6'x12" cylinder strength of 4000 psi at 28
days age (equivalent cube strength = 4500 psi)
including all labour and material except the cost of
steel reinforecment and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms, moulds, lifting, shuttering,
curing, rendering and finishing exposed surface
including screening and washing of stone
aggregate.
COLUMNS
i) Ground Floor per cft 2,885 349 1,006,865
ii) First Floor per cft 2,838 361.1 1,024,802
i) Mumty per cft 59 373.2 22,019
ltem é(a)(ll)+4(d), Page-17
SHEAR WALL
i) Ground Floor per cft 2,060 349 718,940
i) First Floor per cft 2,060 361.1 743,866
ltem é(a)(l1)+6é(d), Page-17
LIFT WALL
i) Ground Floor per cft 189 349 65,961
i) First Floor per cft 189 361.1 68,248
ltem é(a)(l1)+6é(d), Page-17
ltem-02 [REINFORCED CEMENT CONCRETE
Reinforced cement concrete ( 1:2:4 ) or more rich to
provide 6"x12" cylinder strength of 3000 psi at 28
days age (equivalent cube strength = 3750 psi)
including all labour and material except the cost of
steel reinforecment and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms, moulds, lifting, shuttering,
curing, rendering and finishing exposed surface
including screening and washing of stone
aggregate.
BEAMS
i) Ground Floor per cft 4,135 337 1,393,495
ii) First Floor per cft 3,930 349.10 1,371,963
iii) Second Floor (Mumty) per cft 113 361.20 40,816
Item 6(a)(1)+é(d), Page-17
SLABS
i) Ground Floor per cft 10,415 337 3,509,855
ii) First Floor per cft 10,702 349.10 3,736,068

Page-5




S.No DESCRIPTION UNIT QrY. RATE AMOUNT(RS)
iii) Second Floor (Mumty) per cft 179 361.20 64,655
ltem 6(a)(1)+6(d), Page-17
STAIRS
i) Ground Floor per cft 345 337 116,265
i) First Floor per cft 108 349.10 37,703
ltem 6(a)(1)+6(d), Page-17
LINTELS
i) Ground Floor per cft 410 337 138,170
i) First Floor per cft 426 349.10 148,717
iii) Second Floor (Mumty) per cft 13 361.20 4,696
ltem é(a)(1)+6(d), Page-17
Railing
i) Ground Floor per cft 468 337 157,716
i) First Floor per cft 438 349.10 152,906
i) Second Floor per cft 25 361.20 9,030
Item 6(a)(1)+é(d), Page-17
PARAPET
iii) Second Floor per cft 1,166 361.20 421,159
Item 6(a)(1)+é(d), Page-17
R.C.C Coping
i) Ground Floor per cft 63 337 21,231
ii) First Floor per cft 59 349.10 20,597
iii) Second Floor per cft 216 361.20 78,019
Item 6(a)(1)+é(d), Page-17
COST WITHOUT STEEL 15,073,760
ADD PREMIUM % ABOVE OR BELOW
(A)-TOTAL COST WITHOUT STEEL
Iltem-03 (STEEL REINFORCEMENT
Fabrication of mild steel reinforcement for cement
concrete including cutting, bending, laying in
position, making joints fastenings, including cost of
binding wire also includes removal of rust from bars.
a) Grade- 60
i) Ground Floor per Cwt 1,794.58 5001.7 8,975,951
i) First Floor per Cwt 1,757 .44 5152.95 9,056,000
ii) Second Floor per Cwt 90.56 5304.2 480,348
ltem 8(b) page-17+ ltem 29 page 19
COST FOR STEEL 18,512,300
ADD PREMIUM % ABOVE OR BELOW

(B)-TOTAL COST FOR STEEL

Project Coordinator

Page-6

Contractor




Bill of Quantities

Client: |QUEST NAWABSHAH, SINDH Job No. |
Environmental Engineering Revision
Project: | pepartment Prepd. By Date :
Consult: | Naqvi & Siddiquie, Islamabad Checked. By Date:
Schedule Archi-works
S.No. DESCRIPTION UNIT QTY. RATE AMOUNT (Rs.)
Item-1 |Brick Masonry works in super structure (above
plinth level/Plinth protection) Chapter No.5, Page
No. 21
Providing and laying approved first class burnt brick
masonry in super structure walls at any height and
any floor, laid and jointed with cement and approved
source sand machine mixed mortar, masonry to be laid
in course true to line, level and plumbing, protected
and properly cured including scaffolding and providing
deep joints to receive rendering. All work to be
completed as per drawings and specifications,
including P/F specified anchorage with concrete
members and directed by the Engineer.
i) (Item No. 5, (i e) & 6 (where required)
4 1/2""thick and above internal/external walls in (1:4)
CsM
Ground Floor Ycft. 967 13,227.41 127,971
First Floor Ycft. 1,256 13,666.04 171,601
9"thick and above internal/external walls in (1:6) CSM
i) Ground Floor Ycft. 14,494 12,674.36 1,837,030
ii) First Floor Ycft. 15,171 13,112.99 1,989,378
iii) Mumty Floor Ycft. 660 14,262.49 94,125
Item-2 |Pacca brick walling laid in 1:3 cement sand mortar
reinforced with 1" wide 18 gauge hoop iron. (Chapter
No. 5, Item No. 20 (II), Page No. 25)
illl;l))ajt.l/Z thick walling with hoop iron bonding 12 Ysft. 4,752 5.840.16 277,524
Item-3 |Cement pointing struck joints on walls. (Chapter No.
9, Items No. 19 (a), Page No. 53)
(a) Ratio 1:2 Yosft. 4,752 1,287.44 61,179
Item-4 |Plain Cement Sand Plastering, Chapter No.9, Page
52
Providing and applying 3/4" thick plaster at any floor
or at any height using approved quality sand
preferably machine mixed mortar, including all bends,
corners, recesses including scaffolding and hacking the
concrete surfaces, arching the masonry joints and
providing 8" wide GI wire mesh of 17 SWG 1"x1" size
fixed with GI staples on masonry joints, concrete
joints. All plaster to be finishes smooth with steel float
in true to level, line and plumb and properly cured,
complete as per drawings, specifications and as
directed by the Engineer.
i) Item No. 11 c + Item No. 29 Page 54
Internal walls/columns plaster 3/4" thick in 1:4 CSM
i) Ground Floor Yosft. 32,221 3,015.76 971,717
ii) First Floor Yosft. 38,877 3,156.73 1,227,239
iii) Mumty Floor %sft. 760 3,438.67 26,142
ii) Item No. 11 (c)
External Surfaces 3/4" thick 1:4 CSM on walls / up
stand / down stand beam projection/jali/RCC Railing.
i) Ground Floor Yosft. 15,258 3,015.76 460,154
ii) First Floor Yosft. 14,301 3,156.73 451,453
iii) Mumty Floor Y%sft. 4,012 3,438.67 137,976
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S.No.

DESCRIPTION

UNIT

QTY.

RATE

AMOUNT (Rs.)

Item-5

Item-6

Item-7

Item-8

Item-9

Item-10

Item-11

Item-12

Item-13

Chapter 9, Page 55, Item 36-A

Preparing the surface and painting with matt finish I/c
rubbing the surface with Bathy (silicon carbide
rubbing brick) filling the voids with zink /chalk /
plaster of paris mixture, applying first coat premix,
making the surface smooth and then painting 3 coats
with matt finish of approved make etc: complete.(new
surface).

a) Walls

b) Ceiling

Chapter 9, Page 56, Item 38 (a+b) & Item 42
Prepairing the surface and painting with weather coat
I/c rubbing the surface with rubbing bricks / sand
Paper, filling the voids with chalk / plaster of Paris and
then painting with weather coat of approved make +
2nd & subsequent coat. Extra Labour for above 20'.

a) Plaster surface external

Ground Floor

First Floor

Mumty Floor

Polythene Sheet

Providing & laying single per layer of polythene sheet
0.13mm thick for water proffing as per specification
and instructions of Engineer incharge. Two layers

a) Under Floor - Plinth Level

Chapter No.7, Page 38, Item No.38

Enamel Paint

Painting New Surfaces

Prepairing surface and painting of doors and windows
any type, (including Edges).

Priming Coat + Each subsequent coat of paint.
Chapter No.11, Page 70, Item No.5 ci. & ii
Providing and laying 1" thick topping cement concrete
(1:2:4) inculding surface finish and diving into panels
with Anti slip finsihing.

Chapter No. 8 Page 42, Item No. 16 (c)

MARBLE TILES - SKIRTING

Providing and fixing 3/8" thick marble tiles of approved
quality and colour and shade size 8" x 4" /6" x 4" in
dado skirting and facing removal /tucking of existing
plaster surface ete. Over 1/2" thick base of cement
mortar 1:3 setting of tiles in slurry of white cement
over mortar base including filling the joints and
washing the tiles with white cement slurry , curring
finishing, cleaning and polishing etc. complete.

All Floors
Chapter No. 8 Page 49, Item No. 68 (i)
Khuras on roof 2'x2'x6" (Chapter No. 7, Item No. 18,

Page No. 36)
Levelling dressing and making lawns.( Chapter No. 18,
Item No. 42, Page 103)

Supplying Manure. (Chapter No.18, Item No. 44,
Page 104)

Y% sft.
%sft.

%sft.
%sft.
%sft.

sft.

%sft.

% sft

Sft.

Each

%sft

P.Cart load

71,858
33,962

15,258
14,301
4,012

2,886

4,185

288

1,453

10

1,820

10

1,989.62
1,989.62

1,948.10
2,176.19
2,405.09

21.40

1,489.68

4,411.82

186.04

358.68

181.50

298.12

1,429,710
675,716

297,247
311,223
96,504

61,753

62,350

12,701

270,353

3,587

3,303

2,981

(A)-TOTAL COST WITHOUT STEEL

11,060,919

PREMIUM

____ % ABOVE OR BELOW

A- Total
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S.No.

DESCRIPTION

UNIT QTY. RATE AMOUNT (Rs.)

Item-14 |Aluminum Doors/Windows/Ventilators, Chapter No.

18, Page 108, Item No. 84 (b)

Supplying & fixing in position 2mm Aluminium

channels framing for slidding windows & ventilators of

Alcop made with 5 mm thick tinted glass glazing

(Belgium) & Aluminium fiy screen I/c handles

stoppers & locking arrangement etc.Complete.

i) Deluxe model (Bronze) sft. 3,481 1,647.69 5,735,440
Item-15 |Aluminum Doors/Windows/Ventilators, Chapter No.

18, Page 108, Item No. 83 (b)

Supplying & fixing inposition Aluminium channels

framing for hinged doors or Alcop made with 5 mm

thick tinted glass glazing (Belgium) and Alpha (Japan) sft. 150 1,507.66 226,149

locks I/c handles, stoppers etc.
Item-16 |Glazed Tiles Dado Chapter No.8, Page 45, Item No.

38

Glazed tile dado 1/4" thick laid in pigment over 1:2

cement sand mortar 3/4" thick including finishing. (18' % sft. 5,573 28,299.30 1,577,154

X 36')

i) Kitchen Yosft. 22 28,299.30 6,229
Item-17 |Wooden Architrave

Providing and fixing with sunk iron screws wooden

Architrave approved design / shape having width not rft. 1,580 49.97 78,934

les than 2% inches as directed by Engineer Incharge.

Chapter No.10, Page 66, Item No.60
Item-18 | (Chapter No.8, Page 43, Item No. 25)

laying floors of approved coloured glazed tiles 1/4"

thick laid in white cement and pigment on a bed of

3/4" thick cement mortar 1:2. (12' x 18/)

i) All Levels Yosft. 2,497 27,747.06 692,864
Item-19 |Wood work Chapter No.10, Page 58, Item No. 9

Wooden Doors Inculding Frames

Providing and Fixing in position doors, windows and

ventillators of first class deodar wood frames and 1-

3/4" thick commercial, ply veneer shutters of first

class deodar skeleton (Hollow) and commercial ply sft. 2,085 1,227.36 2,559,046

wood (3 ply) on both sides including hold fasts, hinges,

iron tower bolts, handles and cleats with cord and one

mortice lock and hooks. (All Room Doors)
Item-20 |Wood work Chapter No.10, Page 59, Item

No. 13

Deodar wood frame with braces and 22 guage G.I sheet

facing on one side inculding hold fast wooden

beadings, hinges, and locking arraengement as sft. 1,220 655.55 799,771

directed by Engineer-Incharge.(Toilet Doors)

B- TOTAL FOR SCHEDULE ITEMS 11,675,586

PREMIUM

___ % ABOVE OR BELOW

B- TOTAL FOR SCHEDULE ITEMS

GRAND TOTAL FOR SCHEDULE ITEMS (A+B)

Project Coordinator

Page-9

Contractor




Bill of Quantities

Client:

QUEST NAWABSHAH, SINDH

Job No.

Project:

Environmental Engineering
Department

Prepd. By

Revision
Date :

|Consult:

Nagqvi & Siddiquie, Islamabad

Chkd. By

Date:

Non - Schedule Archi-works

S.No.

DESCRIPTION

UNIT

QTY.

RATE

AMOUNT (Rs.)

Item-1

Item-2

Item-3

Item-4

PORCELAIN FLOOR TILE:

Providing and laying polished/matt finish Porcelain tile in size
Upto 6 to 8 Sqft of the area approved make, colour, and shade
with patches/borders pattern in dark color, laid on cement
paste having addition of tile bond at 15% by weight of cement
laid over 1" thick 1:4 cement sand base mortar, over existing
PCC 1:2:4 complete as per detail shown on the drawing,
specifications, and as directed by the Engineer. (Floor Type as
per dwg) (Size 24" x 48")

i) Ground Floor Room's, Hall's, Lab's & Passage

ii) First Floor Room's, Hall's, Lab's & Passage

iii)Mumty

INSULATION BOARD:

Providing and laying moulded 2" thick Styropax (Firerated)

Insulation Boards of approved colour, type having 35Kg/Cu.M
density individually moulded, complete as per drawings,

specifications and as directed by the Engineer:
a) for Roof (2" Thick)

b) for O.H.Water tenk (1-1/2" thick)

ROOF SCREEDING:
Providing and laying average 3" thick roof screeding in single

layer having slope towards roof drain and making panels of]
30 Sft size with 3/4"x3/4" thick grove filled with sand and
bitumen, laying R.C.C. (1:2:4), using lawrancepur sand and
margalla crushed stone aggregates, including the cost of 4"x4"
size 10 SWG steel wire welded mesh reinforcement placed in
middle of the thickness including curing, overlap of mesh etc.,
complete as per drawings, specifications and as directed by

the Engineer: On Top Roof
i) Main Roof and Mumty Roof

WATER PROOF PLASTERING:

Providing and laying 3/4" thick (1:3) cement sand plaster
mixed with sika, imporient or equivalent waterproofing
compound material @ 3% of binder content by weight and 2
coats of primer of Sika bond LA/Latex and 2 coats of seal top
by Sika 105 over plaster. Keeping the walls and bottom slab
properly wet, including all bends, corners, recesses and also
including hacking the concrete surfaces, all plaster to be
finished smooth with steel float in true level, line and properly
cured, complete as per drawings, manufacturer's
specifications and as directed by the Engineer.

a) Overhead Water Tank//lift where required

Sft
Sft

Sft

Sft.
Sft.

Sft

Sft

Page 10

17,018
17,140

51

20,066
1,123

20,066

1,123




S.No.

DESCRIPTION

UNIT

QTY.

RATE

AMOUNT (Rs.)

Item-5

Item-6

Item-7

Item-8

Item-9

Item-10

WATER PROOFING:

Providing, laying and applying 4mm thick Plasto Grip (Roof
Grip water proofing bituminous membrane torch applied
polymerized containing non woven polyester coated on both
side with APP modified bitumen compound having upper and
lower surface with polyethylene film and applying Roof Grip
Primer @ 3 to 4 Sq.M per liter on RCC surface roof and
unrolling, including overtop age 10cm at side and 15cm at
ends. Complete as per manufacturer's specification and
instructions of the Engineer.

a) Roof & Mumty

b) Bathrooms

MARBLE TILES

Providing and laying 3/4" thick Sado Grey Granite pre-
polished marble as per detail shown on the drawings on Stair
steps including landing and risers set over and including
average 1-3/4" thick (1:3)CSM with cement slurry and
grouting the joint with neat white cement mixed with colour
pigment to match the marble colour including curing, grinding
and chemical polishing, two strips Non skid tape 1" wide of]
3M on treads etc., complete as per specifications, drawings
and as directed by the Engineer. The basic rate of marble
slabs 3/4" thick supplied at site should be taken Rs.150/- per
sft.

a) Stairs/Steps: Stair upto Mumty

i) On Treads with bull nosing 3/4" thick full length

ii) Risers

iii) Stair Landing

iv) Skirting

b) Marble on Ablution

c) MARBLE IN ENTRANCE

Marble on Counters

Providing and Laying Sunny White Marble 3/4" thick on
counters of approved shape and colour of best Quality.
Complete as directed by the Engineer.

Kitchen Cabinets

Providing & fixing factory made Kitchen Cabinet on frame and
padestals of kitchen care or Interwood supplier with solid
mahagony wood panel shutters, self closing s.s carriage
drawers and laminated wooden shelves and partitions
including hardware and lacquare polishing etc.

Polystyrene sheet

Providing 1-1/2" thick polystrene sheet having 35 kg density
per cubic meter sheets placed abuting with each other in the
external wall cavity by pressing in the triangular tiles etc
complete as directed by Engineer.

VANITY MARBLE TOP:

Providing and fixing 1" thick factory grinded and polished
approved colour Best Quality Marble White for top and face of
vanity having 2'-0" width and length as shown on the
drawings with 1/2" thick 1:2 cements and base mortar
including 3" thick R.C.C 1:2:4 shelve with 12" deep drop pardi
and cement sand plaster at bottom of the shelve, including
making opening in slab and vanity top, rounding/bull nosing
and polish of edges including epoxy jointing and silicon filling
at wall and marble slab or fixture joints and enamel painting
at plastered surfaces etc, complete as per drawings and as
directed by the Engineer.

Page 11

Sft
Sft

Sft.
Sft.
Sft.
Sft.
Sft.
Sft.

Sft

Sft

Sft

Sft

20,066
3,468

422
214
128
127
266
135

17

11

2,000

556




S.No.

DESCRIPTION

UNIT

QTY.

RATE

AMOUNT (Rs.)

Item-11

False Ceiling

Providing and fixing false ceiling laminated panels of approved
pattern 600mm x 600mm x 7.5mm thick including Aluminium
Tee and Aluminium angel 25mmx25mmx1mm, including
suspension system consisting of G.I adjustable hangers of 8
SWG, stiffners, expansion bolts & Clips including provision of
lights, A. C. Grills, fire alarm detectors, fire sprinkelers, filling
the joints with antibacterial sealant, Complete as per
drawings, specifications and as directed by the Engineer, in
area as shown on the drawings.

a) Chairman Room & Toilet

Sft

96

Total Rs:

Project Coordinator

Page 12
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Bill of Quantities

Client:

QUEST NAWAB SHAH

Job No.

Project:

ENVIRONMENTAL ENGNIREEING DEPARTMENT

Prepd. By

1276

Revision
Date :

Consult:

Naqvi & Siddiquie, Islamabad

Chkd. By

Date:

26/03/2022

PLUMBINIG

S.No

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ORISA TYPE W.C,PLASTIC FLUSHING
CISTERN 3 GALLONS WITH 4" EARTHEN
WARE TRAP & PLASTIC THUMBLE

Providing and fixing orisa type white or colour

glazed earthen ware w.c pan with cost of low level
plastic flush tank of 3 gallons capacity of
approved quality i/c making requisite number of
holes in wall, plinth & floor and making good in
cement concrete 1:2:4.with 4" dia earthen ware

trap and plastic thumble.
Chapter-1,item-3A(ii),Page-2

EUREOPEAN TYPE W.C

Providing and fixing European white glazed

earthen ware wash down w.c pan complete with
and I/c the cost of white/black plastic seat (Best
Quality ) and lid with C.P brass hinges and
buffer, 3 gallons white glazed earthen ware low
level flushing cistern with siphon fitting 1-%" dia
white porcelain enamelled flush bend %" dia and
making requisite number of holes in walls, plinth
and floor for Pipe connections and making good

in cement concrete 1:2:4 (Foreign Quality)
Chapter-1,item-5,Page-2

LAVATORY BASIN

a) Basin

Providing and fixing 24" x 18" lavatory basin in

white glazed earthen ware complete with & I/c
the cost of W.I or C.I cantilever brackets 6 inches
built into wall, painted white in two coats after a
primary coats of red lead paint a pair of %" dia
rubber plug & chrome plated brass chain 1-%"
dia, malloable iron or brass unions and making
requisite number of holes in walls, plinth and
floor for Pipe coonnections and making good in

cement concrete 1:2:4. (Foreign or Equivalent...)

Each

Each

Each

22

6166.6

11,477 .40

4,928.00

135,665

195,116

4,928

b) Pedestal

Add extra for providing & fixing of earthen ware
pedestal white or coloured glazed (Foreign or

Equivalent ..)
Chapter-1,item-(10,11),Page-3
Page-13

Each

2533.47

2,533




S.No

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

10

11

12

FLOOR TRAP
Providing and fixing 6" x 2" or 6" x 3" C.I floor
trap of the approved self cleaning design with a
C.I screwed down gratting with or without a vent
arm complete with and I/c making requisite
number of holes in walls, plinth & floor for pipe
connections & making good in cement concrete
1:2:4.

Chapter-1,item-20,Page-6
NYLOON CONNECTIONS WITH BRASS STOP

COCK
Providing

and fixing in position nyloon

connections complete with 2" dia, brass stop
cock with pair of brass nuts and lining joints to
nyloon conection.
Chapter-1,item-23,Page-6
TOWEL RAIL 30" LONG
¥" dia round or square (Superior quality)
Chapter-2,item-1(ll)b,Page-7
BRASS TOILET C.P PAPER HOLDER
Providing and fixing c.p brass toilet paper holder

of standard size with chrome plated brass
brackets etc complete (Similar to twyfords design
No.1108)
Superior Quality

Chapter-2,item-2b,Page-7
BELGIUM MIRROR 24" X 18"
Providing and fixing 24" x18" beveled edge mirror

of belgium glass complete with %" thick hard
board and c.p screw fixed to wooden plate.
Superior Quality

Chapter-2,item-3b,Page-7
SOAP TRAY EARTHEN
Supplying & fixing soap tray earthen ware with

c.p screw etc. complete.
Chapter-2,item-5,Page-8
CP BIB COCK %" Dia
S/Fixing long bib-cock of crystal head with "

dia

Chapter-6,item-13(b),Page-19
SHOWER ROSE CP BRASS 4" Dia
Supplying & fixing jet shower with rod of superior

quality single c.p head %" dia
Chapter-6,item-15,Page-19

HANDLE VALVES

Providing and fixing handle valves (china).

a) %"dia

b) %" dia

c) 1" dia

d) 12" dia

e) 2" dia

Chapter-6,item-5,Page-17

Page-14

Each

Each

Each

Each

Each

Each

Each

Each

Each
Each
Each
Each
Each

88

125

44

28

22

10
28
28

2042.43

447.15

1269.95

1,071.40

2376.00

497.20

1384.24

1142.24

200.42
271.92
365.42
640.42
1382.92

179,734

55,894

17,779

18,214

104,544

13,922

30,453

3,427

1,002
2,719
3.654
17,932
38,722




S.No

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

13

14

15

16

17

WASH BASIN MIXTURE CP %" Dia
Supplying/Fixing wash basin mixture of superior

quality with c.p head 2" dia.
Chapter-6,item-14(b),Page-19

C.P MUSLIM SHOWER

Supplying & fixing C.P Muslim Shower with

crystal head etc. complete.
Chapter-6.item-19(b),Page-19

C.C GULLY TRAP 6"x6"x4"

Providing & fixing 6"x4" C.C gully trap with 4"

outlet complete with 4" thick 1:2:4 C.C for bed &

%" thick cement plaster (1:3) to the kerb, C.I

grating 6"x 6" & C.I cover and frame 12"x12"

(inside) etc.complete.
Item-1 (iii)(ii) , Page-24
STAINLESS STEEL SINK
Providing and fixing steel sinks stainless local

make complete with cast iron or wrought iron
brackets 6 inches built in wall,1-%" C.P rubber
plug chrome plated brass chain ,1-%"C.P brass
waste, with 1-%2" P.V.C waste pipe & making
requisite number of holes in wall & plinth & floor
for pipe connection & making good in cement

conrete 1:2:4.
Steel sink stainless sized 36" x 18" local make
(Standard Pattern).
Chapter-1,item-19b,Page-6
SINK MIXTURE CP %>" Dia
Supplying/Fixing sink mixture cock of superior

quality with c.p head etc. complete.
Chapter-6,item-17,Page-19

Each

Each

Each

Each

Each

44

3179.0

3432.0

1,429.67

5162.30

2745.6

139,876

58,344

20,015

5,162

2,746

COST WITHOUT PIPES

1,052,381

PREMIUM % ABOVE OR BELOW

(A) TOTAL COST WITHOUT PIPES

18

G.I PIPES WATER SUPPLY (Internal)

Providing G.I Pipes, specials, and clamps etc,
including fixing cutting & fitting complete with
and I/c the cost of breaking through walls and
roof, making good etc. paiting two coats after
cleaning the pipe etc. with white zink paint with
pigment to match the colours of the building and
testing with water to a pressure head of 200 feet
and handling .
a) 1" dia
b) 1%" dia
c) 2" dia

Chapter-4,item-1,Page-12

Add item 2 for 2", %" Dia

Page-15

Rft
Rft
Rft

150
300
700

128.55
188.97
233.0

19,283
56,691
163,100




S.No DESCRIPTION UNIT QTY RATE AMOUNT
19 G.I PIPES GAS SUPPLY (Internal)
Providing G.I Pipes, specials, and clamps etc,
including fixing cutting & fitting complete with
and I/c the cost of breaking through walls and
roof, making good etc. paiting two coats after
cleaning the pipe etc. with white zink paint with
pigment to match the colours of the building and
testing with water to a pressure head of 200 feet
and handling .
a) ¥." dia Rft 100 81.03 8,103
b) %" dia Rft 100 104.24 10,424
c) 1" dia Rft 350 128.55 44,993
Chapter-4,item-1,Page-12
Add item 2 for 2", %" Dia
20 U PVC PIPES (Sewerage Internal )
Providing, Laying uPVC pressure Pipes of Class
'B' (equivalent make) fixing in trenches i/c
cutting, fitting and jointing with 'Z' joint with one
rubber ring i/c testing with water to a head 61
meter or 200 ft.
a) 3" Dia Rft 490 90 44,100
b) 4" Dia Rft 630 137 86,310
c) 5" Dia Rft 410 187 76,670
Chapter-(l1)E,item-1(a,b,c)Page-22
21 U PVC PIPES (Rain Water Pipe Internal)
Providing, Laying uPVC pressure Pipes of Class
'B' (equivalent make) fixing in trenches i/c
cutting, fitting and jointing with 'Z' joint with one
rubber ring i/c testing with water to a head 61
meter or 200 ft.
a) 3" Dia Rft 480 90 43,200
Chapter-(ll)Eitem-1(a)Page-22
COST FOR PIPES 552,873
PREMIUM % ABOVE OR BELOW
(B) TOTAL COST FOR PIPES
Project Coordinator Contractor

Page-16




Bill of Quantities

Job No.
Client: |QUEST NAWAB SHAH 1276 | pevision
Prepd. By Date :
Project: [ ENVIRONMENTAL ENGNIREEING DEPARTMENT
Consult: Naqvi & Siddiquie, Islamabad Chkd. By Date: 26/03/2022
Non-Schedule Item (Internal)
S.No DESCRIPTION UNIT QTY | RATE AMOUNT
1 VANITY TYPE BASIN
Glazed earthen ware Vanity type wash hand basin
including all fittings which shall be of best quality
manufactured by Master, Sonex or approved
equivalent, with bracket set, waste pipe, waste
coupling, flexible CP connection pipes, CP T-stop
cocks, pillar cock including mixer, heads, washers,
CP bottle traps, rubber plug with chain and other
relevant fittings, (All accessories/ fittings shall be
Master, Sonex or approved equivalent) complete in
all respect as per drawings, conforming to
specification and as directed by the Engineer. Each 43
2 CLEANOUT
Providing and fixing Stainless Steel cleanout
special quality as approved.
a) 3" Each 2
b) 4" Each 14
c) 5" Each 9
3 GAS GEYSER
Providing and fixing gas water gyser 14SWG GI
water tank, 22SWG MS sheet external cover 4"
thick high density glass wool (as per approved
manufecturer) including gas and water
connections, commissioning and testing etc
complete.
a) 10 Gallons Each 1
b) 50 Gallons Each 8
4 PPR PIPES
Supply & Fixing of PPR (Poly Propylene Random)
Pipes i/c cutting jointing with all fittings i/c Socket,
Bend ,Tea , Elbow etc inside Bathrooms, Kitchen
etc i/c cutting of wall and floor as required ( Class
PN-20). External dia as below
a) dia 25 mm Each 1,270
b) dia 32 mm Each 850
c) dia 40 mm Each 200
d) dia 50 mm Each 150
TOTAL FOR NON-SCHEDULE ITEMS TOTAL
Project Coordinator Contractor

Page-17




Environmental Engineering Department

QUEST, NAWABSHSH

SUMMARY OF COST - EXTERNAL WORKS

S.# Description Amount (Rs.)

A |Over Head Tank
1 |Structure works without Steel
2 |Structure works with Steel
3 |Non Schedule item

Total - A
B |External Works
1 |Civil Works Schedule
2 |Civil Works Non- Schedule
3 |Plumbing

Total: - B

Grand Total (A+B)
Project Coordinator Contractor

Page-18



Bill of Quantities

Client:

QUAID-E-AWAM UNIVERSITY OF ENGINEERING
SCIENCE AND TECHNOLOGY NAWABSHAH, SINDH

Job No.

PR 1276

Revision

Project:

ENVIRONMENTAL ENGINEERING DEPARTMENT

Prepd. By

Date :

Consult:

Naqvi & Siddiquie, Islamabad

Chkd. By

Date:

STRUCTURE WORK FOR O.H WATER TANK (

02 No)

S.No

DESCRIPTION

UNIT

QrY.

RATE(RS)

AMOUNT(RS)

ltem-01

Item-02

ltem-03

ltem-04

REINFORCED CEMENT CONCRETE

Reinforced cement concrete (1:1%:3 ) using Hi Bond
Pre Packeged Polymer Modified Mortar (DHPMM) or
more rich to provide 6'x12" cylinder strength of 4000
psi at 28 days age (equivalent cube strength = 4500
psi) including all labour and material except the cost
of steel reinforecment and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms, moulds, lifting, shuttering,
curing, rendering and finishing exposed surface

including screening and washing of stone aggregate.
a) Columns

b) Beams
c) Bottom Slab
d) Walls
e) Top Slab
ltem 6(a)(ll) Page-17

PVC water stopper
Providing "Expansion Joint "in concrete work of 9"

wide corugated PVC water stopper (with bulb) i.c

soldering cost of material and labour etc. complete.
ltemB(2) Page-56
HI BOND PRE-PACKAGED POLYMER

MODIFIED MORTOR (DHPMM)

Extra cost due to use of Hi Bond Pre-packaged
Polymer Modified mortor (DHPMM) as an admixfure in
concrete mix for increasing durability, to be used in
concreting, flooring, block/brick stone masonary or

plastering as % by weight of cement. (For O-H Tank)
i) Over head tank

ltem 7(ii) Page 17
MS RUNGS 3/4" DIA

Fabrication of mild steel reinfocement for cement
concrete including cutting, bending, laying in
position, making joints and fastenings including cost

of bending wire (also includes removel of rust)
ltem 8(a) Page 17

per cft
per cft

per cft
per cft

per cft

Rft

Kg

Cwt

32
64

376
521

281

121

861

0.54

361.20
361.20

361.20
361.20

361.20

463

459.8

5757.95

11,558
23,117

135811
188,185

101,497

56,023

395,888

3,089

Page-19




S.No

DESCRIPTION

UNIT

QrY.

RATE(RS)

AMOUNT(RS)

ltem-05

ltem-06

ltem-07

ltem-08

TERRAZO FINISH 3/8" THICK DADO
Mosaic or dado or skirting one part of grey cement

and two parts of marble chips laid over 1/2" thick

cement plaster 1:3 complete with finishing. (1/2" thick)
ltem 39(b) Page 45

VENT PIPE (PVC) 3" DIA CLASS 'B'
Item E(4)(b),Part-B(ll) Vol-lll, Page 23

C.l MAN HOLE COVER AND FRAME

Providing and fixing C.I Manhole Cover with frame i/c
cost of material.

Item (j) 1 Page-35

ORNAMENTAL JALI
Providing & Fixing ornamental cement jali 2" thick

1:2:4 without steel
Ch#4, item 11, page 18

%sft

Rft

Cwt

per Sft

1133

0.79

811

10580.93

136

5757.95

226

119,882

1,904

4,533.56

183,302.22

COST WITHOUT STEEL

TOTAL

1,224,790

PREMIUM % ABOVE OR BELOW

(A)-TOTAL COST WITHOUT STEEL

ltem-09

STEEL REINFORCEMENT
a)Fabrication of mild steel reinforcement for cement

concrete including cutting, bending, laying in
position, making joints fastenings, including cost of

binding wire also includes removal of rust from bars.
a) Grade- 60

ltem 8(a) page-17+ ltem 29 page 19

per Cwt

226

5304.2

1,198,749

COST FOR STEEL

TOTAL

1,198,749

PREMIUM % ABOVE OR BELOW

(B)-TOTAL COST FOR STEEL

Item-10

THERMOPORE SHEET

Providing and fixing thermopore sheet on outside of

overhead water tank 2" thick
Non-Schedule item

per Sft

795

(C)-TOTAL COST FOR Non Schedule items

TOTAL

Project Coordinator

Page-20
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Bill of Quantities

Client:

QUAID-E-AWAM UNIVERSITY OF ENGINEERING SCIENCE
AND TECHNOLOGY NAWABSHAH, SINDH

Job No.
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Project:
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STRUCTURE WORK FOR EXTERNAL

S.No

DESCRIPTION

UNIT

QrY.

RATE(RS)

AMOUNT(RS)

Item-01

Item-02

Item-03

Item-04

ltem-05

EXCAVATION FOR FOUNDATION

Excavation in foundation of Building Bridges and other
structure including dagbelling dressing, refilling around
structure with excavated earth watering and ramming
lead upto 5 ft.

In Ordinary soil
Item 18(b) Page-4
EARTH FILLING
Filling, watering and ramming earth under floor with

new earth (Excavated from outside) lead upto one

chain and lift upto 5 feet.
a) Around building

ltem 22 Page-4
P.C.C(1:48)

Cement concrete plain (1:4:8) using sulphate resistant
cement type (v) including placing, compacting,
finishing, curing, complete, (Including screening and

washing of stone aggregate without shuttering).
i) Footing

ltem 5(i) Page-16
REINFORCED CEMENT CONCRETE (S.R Cement)

Reinforced cement concrete ( 1:2:4 ) using sulphate
resistant cement type (v) or more rich to provide 6"x12"
cylinder strength of 3000 psi at 28 days age (equivalent
cube strength = 3750 psi) including all labour and
material except the cost of steel reinforecment and its
labour for bending and binding which will be paid
separately. This rafe also includes all kinds of forms,
moulds, lifting, shuttering, curing, rendering and
finishing exposed surface including screening and

washing of stone aggregate.
i) Footing
i) Walls
iii) External Stair
ltem é(a)(l) Page-17
KERB STONE
Providing and fixing precast edge block 3750 psi

industrial made 6'x12'x12" in size i/c cost of cartage,
excavation, form work for haunching, 1450 PSI lean
concrete, 2250 PSI concrete for haunching, 1:4 cement

sand mortar
Chapter#12, Page#16 ltem#14

%0 cft

%0 cft

% cft

per cft

per cft
per cft

Rft

Page-21

1,000

11,490

868

200

200
50

347

3176.25

3630

11288.75

337

337
337

297.01

3,176

41,709

97,986

67,400
67,400
16,850

103062




S.No

DESCRIPTION

UNIT

QryY.

RATE(RS)

AMOUNT(RS)

Item-06

Item-07

Item-08

Item-09

Item-10

PAVING BLOCK
Providing & fixing cement paving blocks flooring having

size of 197x97x60 (mm) of city / Quddra / cobble shape
with natural colours, having strength b/w 5000 psi to
8500 psi I/c filling the joints with hill sand and laying in

specific manner / pattern and design etc: complete
Chapter#8, Page#49 ltem#72

SAND FILLING

Sand filing under floor foot path/plinth protection and

where required including laying, levelling, dressing

compacting and complete
Chapter 5, Page-26, ltem-29
BRICK MASONARY IN FOUNDATION & PLINTH (1:6)

Pacca brick work in foundation & plinth in cement sand

mortor 1:6 using sulphate resistant cement type (v) .
ltem 4(e) Page-21

SWEET EARTH

Supply of clean screened (River or Pit) sand within 5

chains including removal of Top crust of earth or over

burden and royalty to the Government or cost to the

Private Owner.

Chapter#1, Page#6 ltem#36
P.C.C(1:2:4
Cement concrete plain (1:2:4) using sulphate resistant
cement type (v) including placing, compacting,
finishing, curing, complete, (Including screening and
washing of stone aggregate without shuttering).

i) Floor
ltem 5(f) Page-16

Sft

%0cft

% cft

100 Cft

% cft

3236

494

199.77

11948.36

718.82

14429.25

23,261

71,280

COST WITHOUT STEEL

492,125

PREMIUM % ABOVE OR BELOW

(A)-TOTAL COST WITHOUT STEEL

Item-10

STEEL REINFORCEMENT

a)Fabrication of mild steel reinforcement for cement
concrete including cutting, bending, laying in position,
making joints fastenings, including cost of binding wire

also includes removal of rust from bars. (Grade-60)
ltem 8(a)

per Cwt

31.94

5001.7

159,740

COST FOR STEEL

159,740

PREMIUM % ABOVE OR BELOW

(B)-TOTAL COST FOR STEEL

Project Coordinator
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Contractor
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WATER SUPPLY (External)

S.No

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

1

EXCAVATION

Excavation for pipe line in trenches, and pits in
hard soils i/c trimming and dressing sides to true
alignment and shape levelling of bed of trenches to
correct level and grade, cutting joint holes and
disposal of surplus earth with in one chain as
directed by Engineer Incharge. Providing fence
guards, lights, flags and temporary crossings for
non-vehicular traffic where ever required lift upto 5
ft.(1.52m) and lead upto one chain (30.5 m).

a) Hard

ltem-3, Page-é1
SAND BED
Supply of clean screened (River or Pit) sand within 5
chains including removal of Top crust of earth or
over burden and royalty to the Government or cost
to the Private Owner.

Chapter#1, Page#6é ltem#36
VALVE 3" Dia
Providing and fixing full way gun matel valves with

wheels, threaded or flanged ends with rubber
washers Standard Pattern (Note: Standard
manufacturer by M/S Anwar Mechanical Works.
a) 3" Dia

ltem-4B(viii), Page-17
MAINS
a) 3" dia

ltem-10(a), Page-18
VALVE CHAMBERS
Providing chamber 3'x2' (915x615 mm) inside
dimension, 4%ft (1.372 m) deep as per approved
design for sluice valve 3" to 12" dia, with 18" (457
mm) dia inside cast iron cover and frame (wt=1 cwt
3 qr ), fixed in R.C.C 1:2:4 4" (102 mm ) thick (with
5 lbs steel per cft ), 9" (299 mm ) thick brick
masonary wall set in 1:6 cement mortar, 6" thick
cement concrete 1:3:6 in foundation, 1" (25mm)
thick cement concrete 1:2:4 flooring, %" (12.5mm)
thick cement plaster 1:3 to all inside wall surface
and to top i/c providing and fixing M.S foot rest at
every one foot beyond 2% ft depth, curing,
excavation, back filling and diposal of surplus earth
etc.complete.

Chapter-2 (Q),item-1,Page-49

1000Cft

100 Cft

Each

Each

Each

4594

1969

3,900.00

718.82

1940.84

399.96

18820.0

17,917

14,154

11,645

400

263,480.00

COST WITHOUT PIPES

307,595

PREMIUM % ABOVE OR BELOW

(A) TOTAL COST WITHOUT PIPES

Page-23




S.No

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

GI PIPE
Providing G.I pipe & special etc including fixing

cutting & fitting complete with & i/c the cost of
cutting trench upto 2-%" feet deep refilling watering
ramming and disposal of surplus earth within one
chain and painting two coats of bitumen paint to
pipes & specials after cleaning & hessian cloth
soaked in maxphalt composition wrapped tightly
round pipes and testing to a pressure head of 200

feet and handling.
a) 3" Dia
(Part-C) ltem-1(viii), Page-14

Rft

750

355.27

266,453

COST FOR PIPES

266,453

PREMIUM % ABOVE OR BELOW

(B) TOTAL COST FOR PIPES

Project Coordinator
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Contractor




Bill of Quantities

Client:

QUEST NAWAB SHAH

Job No.

1276

Project:

ENVIRONMENTAL ENGNIREEING DEPARTMENT

Prepd. By

Revision
Date :

Consult:

Naqvi & Siddiquie, Islamabad

Chkd. By

Date:

26/03/2022

External sewerage

S.No

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

1

2a

2b

EXCAVATION
i) Excavation for pipe line in trenches, and pits in

hard soils i/c trimming and dressing sides to ture
alignment and shape levelling of bed of trenches to
correct level and grade, cutting joint holes and
disposal of surplus earth with in a one chain as
directed by Engineer Incharge. Providing fence
guards,lights,flags and temporary crossings for non-
vehicular traffic where ever required and lead upto

one chain (30.5 m).
a) Pipes
b) Manholes
Item-3, Page-é1
MANHOLES
4" to 9" dia 4'x3'x7'9"
Constructing manhole for the required dia of]

circular sewer and 7'-9" depth with walls of B.B in
cement mortar 1:3 cement plastered 1:3, %" thick,
inside of walls and 1" (25mm) thick over benching
and channel i/c fixing C.I manhole cover with frame
of clear opening 2'x2' (610 x 610 mm ) of 4.5 cwt.
embeded in plain C.C 1:2:4 and two way reinforced
6" thickness i/c fixing 1"(25 mm) dia M.S steps 6"
(150 mm) wide projecting 4" (102 mm ) from the face
of wall at 12" (305 mm) c/c duly painted etc,
complete specification and drawing.

Chapter-2 (P),item-2(a),Page-47
MANHOLES
4" to 12" dia 2'x2'x3'6"
Constructing manhole or inspection chamber for the

required dia of circular sewer and 3'-6" depth with
walls of B.B in cement mortar 1:3 cement plastered,
%" thick, inside of walls and 1" (25mm) thick over
benching and channel i/c fixing C.I manhole cover
with frame of clear opening 1-1/2'x1-1/2' (457x457
mm ) of 1.75 cwt. (88.9 kg) embeded in plain C.C
1:2:4 and fixing 1"(25 mm) dia M.S steps 6" (150
mm) wide projecting 4" (102 mm ) from the face of]
wall at 12" (305 mm) c/c duly painted etc. Complete

as per standard specification and drawing.
Chapter-2 (P),item-1(a),Page-46

1000Cft
1000Cft

Each

Each

Page-25

25000
13596

4,450
4,450

42745.0

14748.0

111,250
60,502

598,430.0

176,976.0




S.No

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

P.C.C ( 1:2:4)

Cement concrete plain (1:2:4) using sulphate
resistant cement type (v) including placing,
compacting, finishing, curing, complete, (Including
screening and washing of stone aggregate without

shuttering).
a) Base Slab

b) P.C.C Benching
c) P.C.C Cradle

Iltem 5(f) Page-16

% cft
% cft
% cft

372
204
207

14429.25
14429.25
14429.25

53,677
29,436
29,869

COST WITHOUT PIPES

1,060,139

PREMIUM % ABOVE OR BELOW

(A) TOTAL COST WITHOUT PIPES

R.C.C PIPES CLASS 'B'
Providing R.C.C pipe with collars class 'B' and fixing

in trench including cutting, fitting and jointing with
maxphalt composition & cement mortar 1:1 and
testing with water pressure to a head of 22.5 meter
or 75 ft.
a) 9" Dia

ltem-2d , Page-16
PVC Pipe
Providing, Laying uPVC pipes of Class 'B' fixing in
trench i/c cutting, fitting and jointing with solvent
cement i/c testing with water to a head of 61 meter
or 200ft.
a) 6" Dia
ltem-4d , Page-23

Rft

Rft

150

163.00

259.00

182,560

38,850

COST FOR PIPES

221,410

PREMIUM % ABOVE OR BELOW

(B) TOTAL COST FOR PIPES

Project Coordinator

Page-26

Contractor
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GAS SUPPLY (External)

S.No

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

1

EXCAVATION
Excavation for pipe line in trenches, and pits

in hard soils i/c trimming and dressing sides
to ture alignment and shape levelling of bed of|
trenches to correct level and grade, cutting
joint holes and disposal of surplus earth with
in a one chain as directed by Engineer
Incharge. Providing fence guards,lights,flags
and temporary crossings for non-vehicular
traffic where ever required lift upto 5

ft.(1.52m) and lead upto one chain (30.5 m).
a) Hard

Item-3, Page-61
SAND BED
Supply of clean screened (River or Pit) sand
within 5 chains including removal of Top
crust of earth or over burden and royalty to
the Government or cost to the Private Owner.

Chapter#1, Page#é ltemi#36

VALVE CHAMBERS
Providing chamber 3'x2' (915x615 mm) inside

dimension, 4%ft (1.372 m) deep as per
approved design for sluice valve 3" to 12" dia,
with 18" (457 mm) dia inside cast iron cover
and frame (wt=1 cwt 3 qr ), fixed in R.C.C
1:2:4 4" (102 mm ) thick (with 5 lbs steel per
cft ), 9" (299 mm ) thick brick masonary wall
set in 1:6 cement mortar, 6" thick cement
concrete 1:3:6 in foundation, 1" (25mm) thick
cement concrete 1:2:4 flooring, %" (12.5mm)
thick cement plaster 1:3 to all inside wall
surface and to top i/c providing and fixing
M.S foot rest at every one foot beyond 2% ft
depth, curing, excavation, back filling and

diposal of surplus earth etc.complete.
Chapter-2 (Q).item-1,Page-49

1000Cft

100 Cft

Each

Page-27

3981

1513

3,900.00

718.82

18820

15,526

10,876

188,200




S.No

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

GAS VALVES
Providing and fixing full way gun matel valves
with wheels, threaded or flanged ends with
rubber washers Standard Pattern (Note:
Standard manufacturer by M/S Anwar
Mechanical Works.
a) 2" Dia

Item-4B(vi), Page-17

Each

1025.42

10,254

COST WITHOUT PIPES

224,856

PREMIUM % ABOVE OR BELOW

(A) TOTAL COST WITHOUT PIPES

G.I PIPES

Providing G.I Pipes, specials, and clamps etc,
including fixing cutting & fitting complete with
and I/c the cost of breaking through walls
and roof, making good etc. paiting two coats
after cleaning the pipe etc. with white zink
paint with pigment to match the coloures of
the building and testing with water to a

pressure head of 200 feet and handling .
a) 2" dia
Chapter-4,item-1,Page-12
Add item 2 for 2", 3" Dia
MAKING CONNECTION TO MAIN LINE
a) 2" dia

Item-10(a), Page-18

Rft

Each

650

233.0

399.96

151,450

400

COST FOR PIPES

151,850

PREMIUM % ABOVE OR BELOW

(B) TOTAL COST FOR PIPES

Project Coordinator

Page-28

Contractor




Bill of Quantities

. Job No. | 1276 Revision
Client: | QUEST NAWAB SHAH
Date :
Prepd. By
Project: |[ENVIRONMENTAL ENGNIREEING DEPARTMENT
Consult: |[Naqvi & Siddiquie, Islamabad Chkd. By Date: 26/03/2022
Non-Schedule Item (External)
S.No DESCRIPTION UNIT QTY | RATE AMOUNT
1 FIRE HYDRANT
Providing and fixing, fire hydrants B.S.S
quality and weight of 2-1/2" dia (including
cost of jointing material) Each 3
N.S
TOTAL FOR NON-SCHEDULE ITEMS TOTAL
Project Coordinator Contractor
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